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1. SCOPE

The NASA Sounding Rocket Operations Contract 111 (NSROC I11) serves as the
mechanism for the implementation of the NASA Sounding Rockets Program (NSRP).
The program utilizes expendable sub-orbital rockets to conduct a host of scientific
missions for the study of near earth and space environments and to advance new
technologies. Individual mission requirements have historically involved the use of
single and multi-stage sub-orbital vehicles lifting payloads with weights ranging from 30
pounds to approximately 1500 pounds to altitudes ranging from 80 to approximately
2000 kilometers. The time required to conduct a specific mission from payload design
and development through launch will vary substantially and may range from a few
months to two years or longer. Most of these missions are conducted from established
launch ranges, while some are conducted as mobile launch campaigns from ranges that
have been temporarily established.

The NSRP risk posture is consistent with NASA’s goal to provide Low Cost Access to
Space (LCAS). Consequently, the Program is governed by NASA NPR 7120.8, NASA
Research and Technology Program and Project Management Requirements. Furthermore,
the Program operates under an 85% mission success metric established by NASA
Headquarters, thus allowing the Program to be tolerant of elevated technical risks on each
mission while maintaining strict adherence to all NASA safety requirements.

The NSROC IlI Statement of Work (SOW) requires the Contractor to operate and
maintain the government-owned facilities located at NASA’s Wallops Flight Facility,
Wallops Island, Virginia (WFF) and at White Sands Missile Range, White Sands, New
Mexico (WSMR). The Contractor shall be responsible for conducting sounding rocket
operations from multiple launch sites, including remote launch campaigns. NASA
sounding rocket launch sites include Poker Flat Research Range in Fairbanks, Alaska
(PFRR) and Andeya-Recket-RangeAndoya Space Center in Andenes, Norway
(ARRASC). Mobile launch sites include Reagan Test Site in Kwajalein Atoll and
Woomera Test Range in Woomera, Australia. Additional mobile launch sites could be
established and utilized during the duration of the NSROC Il contract. . The anticipated
annual launch rate for NSROC I11 is approximately 15-20 missions. On average
throughout a year, 45-55 missions are in progress at various stages of the mission
lifecycle and of varying complexities.

NASA will retain overall management of the NSRP including certain programmatic
elements such as mission selection, mission management during the mission formulation
phase (from mission initiation to requirements definition), funding, international
agreements, grant administration, oversight and approval of the ground and flight safety
process, and ownership of program assets. NASA provides management oversight of the
NSROC through the NASA Contracting Officer’s Representative (COR). The
Contracting Officer (CO) will assign the COR who is nominated by the Chief of the
Sounding Rockets Program Office. The Contractor shall report directly to the COR and
CO. Authorizations and approvals will be provided through the COR and CO as
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required. Direction of work will be given by NASA to the Contractor only with
cognizance and approval of the COR.

For each mission NASA will assign a Sounding Rockets Program Office (SRPO) Mission
Oversight Monitor (MOM) who will be responsible for managing the mission during the
mission formulation phase (from the Mission Initiation Conference to the Requirements
Definition Meeting) and will provide NASA oversight to the mission throughout the rest
of the mission lifecycle. The SRPO MOM will manage the schedule during the mission
formulation phase, will work will the Principal Investigator to define appropriate
comprehensive and minimum success criteria for the mission, will set mission
requirements, and will verify mission requirements are being met throughout the
execution of the mission. The SRPO MOM will attend payload team meetings, milestone
meetings, and will have approval authority of the Design Review and Mission Readiness
Review panel membership. If the SRPO MOM is unable to attend a required mission
meeting the SRPO MOM shall designate an alternate SRPO representative, the SRPO
Duplicate Authority Designee (DAD), to attend in their place.

This SOW contains Core Requirements to be implemented on the effective date of the
contract through the period of performance (including the end date with exercise of
options). There are three areas of Core Requirements: Management, Mission Technical
Requirements, and Development and Routine Projects Assignments (DRPA).

Management:
The business management and program implementation management requirements of the

Core contract are described in Section 2.1 of the SOW. The Contractor shall be
responsible for providing all of the technical, business, and program management
functions necessary to plan, organize, administer, implement, control, track, report, and
deliver all requirements within the scope of the NSROC Il as described in this SOW.
The Contractor shall be responsible for administrative support of its personnel,
procurements, and facilities maintenance to include timely and accurate financial and
status reports in accordance with the contract. The Contractor shall operate in
compliance with applicable federal and state laws and within applicable government and
NASA agency regulations, requirements, standards, policies, and procedures to include
the documents specified in Applicable Standards and Policies Documents — Section J.1,
Attachment O.

Mission Technical Requirements:

The mission technical requirements of the Core contract are described in Section 2.2 of
the SOW along with a mission model that Offerors shall use for bidding purposes in their
proposals. The NSROC Il Contractor shall be responsible for the technical effort
required for coordination and implementation of the overall NSRP and be responsible for
providing services and supplies (i.e. labor, material, equipment, etc.) as necessary to
implement the individual missions and projects at all launch sites, including remote sites.
As such, the Contractor shall design, analyze, fabricate, integrate, and perform flight
qualification testing of sub-orbital payloads; provide launch vehicles and associated
hardware; and provide support of subsequent mission launch operations.
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The number of missions launched and complexity of missions given to the NSROC III
Contractor as the annual mission model will vary depending on the type of science
missions selected by NASA Headquarters annually, but the overall level of effort with the
45-55 missions in progress at all times along with the other core requirements required
maintains a balanced work load for the NSROC |11 contractor staff. Thus, in one year
there may be a greater number of higher complexity missions launched, but a lower
overall launch rate; or, in another year there may be a greater number of lower
complexity missions launched, but a higher overall launch rate.

Development and Routine Project Assignments (DRPA):
The development and routine projects that will be assigned to the NSROC 111 Contractor
are described in Section 2.3 of the SOW along with a DRPA model that Offerors shall
use for bidding purposes in their proposals. The DRPA work is assigned in addition to
the sounding rocket missions; thus the amount of annual DRPA work assigned each fiscal
year will fluctuate depending on the workload effort required by the annual mission
model selected by NASA Headquarters. The Contractor shall be responsible for
providing support for the NSRP in the following areas not directly related to
implementation of NSRP missions including, but not limited to:

e Technical

o Design and analysis (mechanical, structural, electrical, electronic, flight

performance, flight dynamics, control system, software, etc.);

o Fabrication (mechanical, structural, electrical, electronic, etc.);
Environmental testing of flight and ground support hardware and systems;
o Ground Support Equipment (GSE) design, fabrication, maintenance,

modification, upgrade, and refurbishment;
o Engineering analytical support and data reduction;
o Development of new or modification of existing sounding rocket launch
vehicles, payload support systems and subsystems, and components;
o Major efforts related to installation, reconfiguration, refurbishment, or
upgrades of sounding rocket launchers;
New sensor (pointing, position, environmental conditions, etc.)
development for flight and ground systems;
Software development;
Special engineering and environmental studies and support;
General drafting and technical support; and
o Field, launch range, and post flight operations.
e Technical Management

o Project management support;

o Internships, education and outreach activities; and

o Reimbursable mission feasibility studies and planning activities.

e Technical Administration
o Engineering and technician support related to inspection and acceptance
testing of all program supplies including the acquisition of new materials,
commercially available rocket motors, equipment, hardware, components,
and standard flight systems and subsystems (payload and vehicle) for

o

e}

O O O
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Program inventory; and

o Refurbishment of hardware and systems returned to inventory for
reutilization on future missions.

2. CORE REQUIREMENTS

2.1.MANAGEMENT

The Contractor shall provide all technical, business, and program management functions
necessary to plan, organize, implement, control, track, report, and deliver all
requirements within the scope of the NSROC Il1 as described in this SOW. Business
management and program implementation shall include all elements in Subsections 2.1.1
through 2.1.2 of this section and any other functions determined by the Contractor to be
necessary based on their technical and business approach to contract performance. The
Contractor shall provide and implement these functions in accordance with a
comprehensive and coordinated management approach.

The Government shall create, provide, and maintain a Contract Work Breakdown
Structure (CWBS) organized to graphically reflect the desired approach to providing the
major performance outputs required by the NSROC. This Work Breakdown Structure is
provided in Section J.1, Attachment K and the Contractor shall follow it as a basis for
contract planning, budgeting, scheduling, and costing in addition to tracking and
reporting to the Government.

The Contractor shall staff specified positions with personnel that meet the minimum
qualifications as set forth in Contract Section J, Attachment R, Government’s Minimum
Qualifications for Critical Positions.

2.1.1 BUSINESS MANAGEMENT

The Contractor shall provide for the NSROC IlI contract management, reviews, and
reporting; financial resources management; subcontract management; information and
document management; and utilization of Government Property.

2.1.1.1. CONTRACT MANAGEMENT, REVIEWS, AND REPORTING

The Contractor shall provide overall management of the prime contract requirements.
The Contractor shall provide for informal technical interchange between contractor and
NASA personnel as requested by NASA (including other NASA contractor personnel)
for the purpose of assuring insight into problems involved in the performance of NSROC
111 requirements. The Contractor shall develop and maintain all documentation and
reporting required by the SOW and the contract schedule. The CWBS shall serve as the
framework for all reporting to NASA.
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2.1.1.2. FINANCIAL RESOURCES MANAGEMENT

As a minimum, the resource management system shall track and report (in accordance
with the financial reporting requirements of Section J.1, Attachment E) on individual
work orders issued for both missions and individual DRPA projects.

The Contractor shall participate in a monthly Financial Status Review, described further
in Section 2.1.2.4, to provide financial status and planning required to support the
Government budget planning process. The Contractor and Government shall jointly
discuss planned material purchases and projected work force resource requirements and
evaluate against the mission manifest. At each monthly Financial Status Review the
Contractor shall provide the financial status of planned versus actual spending, review
materials budget by discipline and the status of procurements in each area, discuss any
vendor or supply chain issues, summarize costing of major acquisitions if funds extend
through multiple fiscal years, and review the projected cost and work force requirements
for the next reporting period. The format and content of the Contractor’s inputs and
supporting rationale shall be in accordance with the budget or special request guidelines
and reporting format specified by NASA.

2.1.1.3. WORK ORDER TRACKING

Missions and DRPA projects will be assigned to the Contractor by SRPO through work
orders. The Contractor shall develop a work order tracking and reporting process for
managing SRPO requests and work activities under the contract. This process shall
include the capability to track costs, status of requests (as appropriate), and provide
workload data and costs for individual work orders issued under the contract-dewn-te
CWBS-Level4-in-SectionJ-1-Attachmentk. The overall process shall is-hetrequired-te
be a single integrated information system_with the ability to produce reports for the
Government summarizing historical data from work orders throughout the life of the
contract. The work order system shall be made available to designated SRPO personnel
and available through the Well Organized Central Repository (WOCR) identified in

Section 2.1.1.5.; but-may-consist-of- multiple-independent-systems-and-processes:

2.1.1.4. SUBCONTRACT MANAGEMENT

The Contractor shall provide all management functions for all interdivisional,
subcontractor, and major vendor activities necessary to accomplish the NSROC il
requirements.

As part of its phase-in activities, the Government will provide the Contractor with a
report detailing the long-lead items (i.e. rocket motors, boost guidance systems, recovery
systems, etc.) that the incumbent contractor for NSROC |1 has subcontracted to purchase,
but that will not be delivered under the NSROC 11 contract. By the end of the phase-in
period for the NSROC Il1 contract, the Contractor shall assume responsibility for these
subcontracts by an appropriate contract mechanism such as novation agreement.
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Thirty days prior to the end of the NSROC |11 contract period, the Contractor shall submit
to the Government a report detailing the long-lead items (i.e. rocket motors, boost
guidance systems, recovery systems, etc.) that will not be delivered within a one year
period after the end of the period of performance of the NSROC Il contract, and the
Contractor shall turn over responsibility for these subcontracts to the incoming

Contractor by the end of the phase-in period for the follow-on contract.

2.1.1.5. INFORMATION AND DOCUMENT MANAGEMENT

The Contractor shall assume responsibility for, maintain, and enhance the Well
Organized Central Repository (WOCR) for all documentation and reporting information
required under this contract. The Contractor shall modify as necessary, maintain, and
operate this repository so that NASA and NASA designated personnel (including as
necessary, NASA contractor, and other personnel) can easily and routinely access, locate,
and utilize the documentation and reporting information contained therein. Access to the
repository shall be available through the Wallops Local Area Network (LAN) and shall
be organized such that access can be restricted in accordance with requirements
associated with the various types of information (i.e. contract, financial, technical, and
historical). The repository and system utilized for its operation shall not employ any
proprietary Contractor software and shall be structured so that it will be easily
transitioned to follow on contracts. All documentation and reporting information
contained therein shall be the property of NASA in accordance with the Data Rights
clauses of this contract.

Information that shall be maintained within the repository includes, but is not limited to:
Contract Work Breakdown Structure; Overall Programmatic Schedule for all missions;
Occupational Safety and Health Plan/Manual; Quality Manual; Configuration
Management Control Plan; Training Plan and Training, License, and Permit Records;
Risk Management Information for each mission or project; all required Annual and
Monthly Reports; Resource Management System Data; Financial reports; Quality
Assurance (QA) and any other audit reports, including but not limited to — software
assurance, Quality Audit Assessment and Review (QAAR), Anomaly Investigation
Board (AIB), International Organization for Standardization (1SO), Occupational Safety
and Health Administration (OSHA); export control technical assistance agreement (TAA)
documentation/status; Information Technology (IT) security documentation; current up-
to-date electronic copy of the NSROC |11 contract, including mods; and links or other
forms of electronic access to all technical and safety documentation associated with each
NSROC Il sounding rocket mission and the overall program including analyses, designs,
drawings, schematics, procedures, and flight performance reports.

Minimum documentation for each mission shall include: all Mission Initiation
Conference, Requirements Definition Meeting, Design Review Meeting, Mission
Readiness Review Meeting, and Action Item assignment and disposition documentation;
Preliminary Hazard Assessments; Flight Requirements Plans; Flight Worthiness
Assessments; Range Safety Data Packages; Mission Closeout Reports; as built
fabrication documentation including specifications, drawings, wiring books, and
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schematics; related quality control and configuration management documentation.
Ground and Flight Safety Plans; wind weighting data at time of launch; and all anomaly
and failure reports. Paper archives are permissible for completed motor logs and
vehicle/payload inspection, test and assembly procedures; and similar hand-written
records._The Contractor shall maintain all old data (i.e. designs, schematics, flight data,
etc.) either in hard copies or ecopies. SRPO concurrence is required before disposal of

any obsolete data.

The repository shall also include a database of Lessons Learned organized such that it can
be searched and reviewed by discipline and function so that past experiences can be
applied to current and future missions to facilitate efficiencies and prevent the recurrence
of negative events.

The Contractor shall provide, maintain, and update pertinent historical data relative to
sounding rockets and sounding rocket missions including but not limited to: flight
designation; launch and flight performance statistics; payload properties; vehicle type;
mission results; etc.

The Contractor shall also maintain the NSRP Empirical Flight Dispersion Database as
part of the repository. The Contractor shall update the Empirical Flight Dispersion
Database, with NSROC 11 and other relevant sounding rocket mission data and
information as post-flight reports are completed. Inputs shall include, but not be limited
to: type of launch vehicle; predicted and actual performance specifications; payload
physical properties; vehicle and payload failures and associated causes; and empirical
dispersions.

2.1.1.6. GOVERNMENT PROPERTY

The Contractor shall operate, maintain, and provide sustaining engineering, supply chain
management, and logistics support for all Installation-Accountable Government Property
furnished and utilized for performance of the contract effort. This includes: mechanical
and electrical fabrication facilities, telemetry ground stations, attitude control system
laboratories and facilities, and environmental testing facilities located at Wallops Flight
Facility; and environmental testing, telemetry tracking, data acquisition, and up-link
command facilities located at White Sands Missile Range. A listing of Installation
Provided Government Property is provided in Section J.1, Attachment B.

The Contractor shall honor requests (as approved by the COR and on a non-interference
basis) from other government agencies, other Wallops support contractors and
government personnel, and universities and scientists supporting activities related to
sounding rocket operations for short term loans of contract property.

The Contractor shall track, maintain, and provide sustaining engineering for government
owned sounding rocket launchers, including those mobile and permanently installed
launchers on Wallops Island and those semi-permanently installed at White Sands
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Missile Range, NewMexico; Poker Flat Research Range, Alaska; Andoya Rocket Range
in Andoya, Norway; Reagan Test Site in Kwajalein Atoll; and Woomera Test Site in
Woomera, Australia. This includes preventative maintenance, launcher modifications
and reconfiguration, functional tests, load tests, spare parts inventory, documentation, and
engineering analysis as required to support SRPO missions. Other major launcher
maintenance and refurbishment efforts outside the scope of routine maintenance and
configuration will have work orders assigned under DRPA. A list of Government owned
sounding rocket launchers is included in Table 1.

Table 1. Government Owned Sounding Rocket Launchers by Launch Sites

LAUNCH SITE LAUNCHER DESCRIPTION LAUNCHER CONDITION
Wallops Island, 50k, Pad 1 Installed and funct!onal
Virginia ARC, Pad 2 Installed and funct!onal
MRL, Pad 2 (MOBILE) Installed and functional
White Sands, New | Athena Installed and functional
Mexico MRL Installed and functional

Poker Flat Research
Range, Alaska

MRL, 7.5k, Pad 1

Installed and functional

AML, 20k, Pad 3

Installed and functional

Athena, Pad 4

Installed and functional

Super-HAD, Pad 5

Installed and functional

Andoya SPACE | Athena Installed and functional
CENTERRocket
Range, Norway
AML, 20k Installed and functional
MRL, 7.5k Pedestal installed, boom in

Reagan Test Site,
Kwajalein Atoll

storage box at Kwajalein

Super-HAD (MOBILE)

Launcher in storage box at
Kwajalein

Mobile Launchers -
Operational

Super-HAD (MOBILE)

Launcher in storage box at
Wallops Flight Facility

MRL (MOBILE)

Launcher in storage box at
White Sands Missile Range

AML, 20k (MOBILE)

Launcher installed at Nevada
Test Site

Mobile Launchers —

SRMML (Sounding Rocket

New build, under development.

Under
Development

Medium Class Mobile
Launcher)

Expected completion in 2016.

The Contractor shall implement a comprehensive proactive maintenance program for all
government property. All required maintenance shall be performed in accordance with
the original manufacturer’s specifications as necessary to keep the government property
functioning in accordance with government safety and property management
requirements and standards.

The Contractor shall interface with WICC and provide alternate Facility Operation
Management personnel for each real property (i.e. buildings, structures, systems, and sub-
systems) that is used or occupied by the NSROC Il Contractor for contract use. The
Facility Operations Manager (FOM) will interface with the Wallops Facilities

10
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Management Branch for real property maintenance, repair, modification, emergency
preparedness, and construction activities per NASA GPR 8830. Note a list of applicable
and required policies and standards is provided in Section J.1, Attachment O of the
contract. The Contractor shall be responsible in meeting and adhering to all applicable
government policies, directives, standards, revisions, and updates.

The existing GSFC/WFF Recertification (RECERT) Program will provide RECERT
services to the Contractor for equipment and facilities located at WFF. These services
shall be limited to the performance of the frequent and periodic inspections for Lifting
Devices and Equipment (LDE) and non-flight pressure vessels and systems. This
includes performing the required formal load test for LDE. As part of these services, the
RECERT program will also provide formal training for LDE operators.

The Contractor may use the following institutional services, to the extent they are
available, in the performance of this contract. The Contractor’s decision to use these
services shall not in any way relieve the Contractor of responsibility for performance
under this contract. Utilization of these services shall be accomplished through the use of
a job order number authorized by the Sounding Rockets Program Office.

(i) General purpose vehicle operations for vehicle maintenance;
(ii) Moving and hauling services;

(iii) Rigging and heavy lifting of program hardware;

(iv) Services of the WFF Antenna Range.

(v) Reproduction services as available at the Wallops Duplicating Facility,
Building F-1.

(vi) Transportation and shipping for domestic shipments on a third party basis.

(vii) The Contractor may use on a rent-free non-interference basis the following
Government-owned equipment as may be required in performance of this contract
at Wallops Flight Facility, White Sands Missile Range, the United States Army
Kwajalein Atoll, and at other locations as may be approved by the contracting
officer. The Contractor is responsible for ensuring that all operators have been
properly trained and certified, as applicable, to use the provided equipment.

Forklifts;

Tow Carts;
Cranes; and
Personnel Lifts.

oo

(viii) Calibration services as available at the Wallops Calibration Laboratory.

11
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The Contractor shall specify a Facility Operations Management (FOM) site lead for the
White Sands, New Mexico Vehicle Assembly Building (VAB) facility. The FOM will be
the day-to-day interface with the White Sands Missile Range NAVY and ARMY
organizations, as well as NASA’s White Sands Test Facility (WSTF) personnel for
property maintenance, repair, modification, emergency preparedness,
testing/certification, and construction activities. The Contractor shall utilize the White
Sands Test Facility (WSTF) for calibration services of non-flight, facility-related
hardware. The Contractor shall keep the SRPO Operations Manager apprised of all such
activities.

The Contractor shall provide property management system support that meets the
requirements of FAR 45-Government Property and NFS 1845-Government Property.

The NSROC IlI Contractor shall track all Institutional Accountable Government Property
drawn from Program Stock. This information shall be provided in spreadsheet format to
the COR on a monthly basis and shall contain the item description, cost, and work order
number to which it was assigned. The Contractor shall participate in audits and reviews,
as deemed necessary by the government, for checking the maintenance and accuracy of
their property management system support.

The Contractor shall procure, receive, and accept into inventory as necessary, all program
supplies such as material, hardware, components, and equipment required for
implementation of the NASA Sounding Rockets Program. The requirements for
procuring inventory items along with the labor required for inspection, refurbishment,
and testing (if required) will be assigned as a DRPA work order.

NASA will obtain surplus military hardware and motors as required by the NASA
Sounding Rockets Program and will subsequently provide them to the Contractor for use
as government furnished equipment.

The Contractor shall be responsible for procuring commercially available rocket motors
for the NSRP. The Contractor shall monitor both programmatic progress of the rocket
motor vendor and technical performance of the rocket motor. The Contractor shall
establish a formal hardware acceptance process for the rocket motors. The Contractor
shall also keep SRPO fully informed in procurement, programmatic, and technical
decisions regarding rocket motors. This includes the Contractor providing the
Government the opportunity to participate in meetings with the vendor pertaining to
programmatic and technical decisions.

The legacy commercial rocket motors purchased in support of the NSRP are the Black
Brant sustainer and the Nihka exo-atmospheric rocket motors, both of which are
manufactured by Magellan Aerospace. NASA has also provided several Oriole sustainer
rocket motors to NSROC that were flown in support of the NSRP. The Oriole sustainer
rocket motor is manufactured by ATK.

The Contractor shall procure either the legacy rocket motors or comparable, flight-
qualified motors including associated flight-qualified hardware. NASA defines

12
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comparable as equivalent in performance, aeroelastic stability, mechanical interfaces, and
compatible with existing NSRP infrastructure (i.e. launchers, GSE, ground handling
equipment, etc.) and sub-systems (i.e. boost guidance system, ignition system, etc.).
NASA defines flight qualified as a minimum of one flight test in a representative
sounding rocket vehicle configuration with a qualified and available Flight Termination
System approved by WFF Flight Safety and WSMR Missile Flight Safety. Prior to
utilization in the Program the Contractor shall submit to the Government sufficient data
to substantiate the flight qualification and acceptance for use in the Program.

The Contractor shall develop a stock and inventory management system to track and
control all program supplies to ensure that all are available to support contract
requirements when needed. The Contractor shall provide support for the acquisition,
utilization, refurbishment, and disposal of program supplies so as to minimize contract
cost to the government. The Contractor shall identify excess and obsolete supplies and
provide notification to the government for approval for disposal. The Contractor shall
maintain assigned property including documentation indicating type and date of
maintenance and calibrations performed. The Contractor shall also provide all equipment
calibrations necessary to keep instruments operating within manufacturer’s
specifications.

For rocket motors and pyrotechnic devices, the Contractor shall keep and make available
to NASA records which document continuous compliance with manufacturer’s storage,
transport, and operational recommendations. The Contractor shall be responsible for
maintaining and operating assigned explosive storage areas to all applicable safety
requirements. The Contractor shall support other non-Sounding Rockets Program Office
codes, agencies, and tenants in meeting explosive/hazardous material storage
requirements. The Contractor shall provide support, as necessary, to all incoming and
outgoing explosive shipments at Wallops Flight Facility. The Contractor shall provide
technical support to the Wallops Flight Facility Safety and Environmental Offices for any
explosive/ordnance issues that may arise.

2.1.2. PROGRAM IMPLEMENTATION

The NSROC IlI Contractor shall implement the following: contract transition phase in
and phase out; required reviews; a safety and quality assurance program; configuration
management; risk management (both programmatic and mission risks); systems
engineering; and a training and certification. Further, the Contractor shall provide
program support for SRPO identified activities, comply with export regulations, and
utilize government provided office automation and devices services.

2.1.2.1. CONTRACT TRANSITION
The Contractor shall assume full responsibility for all contractual obligations beginning
with the effective date of the contract. The Contractor shall complete the inventory of all

Installation-Accountable Government Property within ninety (90) calendar days of the
effective date of the contract. Such property shall be assumed to be reasonably
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acceptable for use in the execution of this contract unless the contractor documents
otherwise and obtains concurrence from the government.

As stated in Section 2.1.1.4, as part of its phase-in activities, the Government will provide
the Contractor with a report detailing the long-lead items (i.e. rocket motors, boost
guidance systems, recovery systems, etc.) that the incumbent contractor for NSROC 1
has subcontracted to purchase, but that will not be delivered under the NSROC Il
contract. By the end of the phase-in period for the NSROC Il1 contract, the Contractor
shall assume responsibility for these subcontracts by an appropriate contract mechanism
such as novation agreement.

As of the effective date of the contract, the Contractor will be provided operational and
storage facilities for the conduct of the contract. However, during the term of the
contract, the Contractor may be required to relocate personnel and functions to alternate
facilities as directed by the Wallops Facilities Management Branch for such issues as
renovations, modifications, and health and safety. The Contractor is responsible for
assigning office spaces within the facility provided, for ensuring that telephone, computer
network drops, and other necessary infrastructure services are arranged for and in-place
prior to relocation, and for coordinating employee packing and moves to coincide with
any moving requirements. The Contractor has the same coordinating responsibilities for
relocating back to the primary worksite should this become necessary.

The Wallops Facilities Management Branch will invite the Contractor to participate in the
planning for the work to be accomplished in buildings/spaces assigned to the contractor.
It is the Contractor’s responsibility to ensure that planning input is made to permit for the
continuity of Contractor operations to meet mission schedules.

2.1.2.2. CONTRACT TRANSITION PHASE OUT

The Contractor shall make available to the successor contractor all written and electronic
operating instructions, maintenance instructions, documentation, company names and
contact information (address, phone number, etc.) of vendors, hardware/software utilities,
and all other procedures acquired at the beginning of the NSROC Il1 contract and
subsequently developed in the performance of this contract. The Contractor shall also
make available to the successor contractor all written and electronic copies of all historic
data, including but not limited to: tests; reports; procedures; schematics; drawings; and
diagrams developed and documented in the performance of this contract. This
documentation shall be transferred to the successor contractor by the start date of the
follow on contract.

The Contractor shall cooperate to effect an orderly and efficient transition to any such
successor contractor during a transition period to be specified by the CO.

To effect this transition, the Contractor shall provide a Phase-Out Plan 90 days after

request by the Contracting Officer. The Plan shall conform to the content prescribed by
the Contracting Officer.
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Ongoing operations shall be coordinated with management and administrative personnel
of the successor contractor. A current listing of all Installation-Accountable Government
Property, effective as of the end of the contract period, shall be provided. The Contractor
agrees to cooperate with NASA in completing the transfer of all Installation-Accountable
Government Property to the successor contractor.

As stated in Section 2.1.1.4, thirty days prior to the end of the NSROC Il contract
period, the Contractor shall submit to the Government a report detailing the long-lead
items (i.e. rocket motors, boost guidance systems, recovery systems, etc.) that will not be
delivered within a one year period after the end of the period of performance of the
NSROC Il contract, and the Contractor shall turn over responsibility for these
subcontracts to the incoming Contractor by the end of the phase-in period for the follow-
on contract.

2.1.2.3. MISSION AND DRPA PLANNING AND SCHEDULING

The Contractor shall provide staffing for each mission and DRPA project beginning at
the Mission Initiation Conference (MIC) for missions and the kick-off meeting for DRPA
projects. The Contractor shall perform all planning and scheduling associated with
individual mission requirements after the completion of the SRPO led mission
formulation phase, and all DRPA requirements throughout the duration of the project.
Each mission and DRPA project shall have a team assigned from all relevant disciplines
and shall be planned and scheduled so that it does not interfere with the timely and cost
efficient completion of all other ongoing missions and DRPA projects. The Contractor
shall manage workforce capabilities during period of low workload requirements and
shall augment the workforce capabilities during periods of high workload requirements to
meet varying mission and DRPA requirements.

The Contractor shall furnish accurate and timely scheduling information for both DRPA
projects and missions that provides the government sufficient insight into the
Contractor’s ability to: analyze, mitigate, and control scheduling risks; maintain
programmatic flexibility; maximize performance; and optimize the use of available
resources.

The Contractor shall develop, implement, and maintain an overall integrated schedule for
all missions reflecting, as a minimum, the planned schedule for the following milestones:
Actual Mission Initiation Conference (MIC) date and actual Requirements Definition
Meeting (RDM) date; planned design, Design Review (DR), fabrication and assembly,
Pre-Integration Review (PIR), integration and testing, Mission Readiness Review (MRR),
field operations, launch date, post flight activities including the delivery of all data
products, and Mission Close-out Report (MCR). The mission schedule shall identify the
resources required for each mission relative to the planned activity and have the
capability to identify conflicts for these resources between the various missions. The
overall integrated mission schedule shall be provided and maintained in accordance with
the requirements of each mission.
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The overall mission schedule shall be reviewed with NASA on a monthly basis at the
Mission Scheduling Meeting, described in Section 2.1.2.4. The DRPA projects schedule
information shall be reviewed with NASA on a monthly basis at the DRPA Projects
Review, described in Section 2.1.2.4.

2.1.2.4. REQUIRED REVIEWS AND MEETINGS

The Contractor shall participate in, and provide technical support for programmatic
meetings, internal NSROC meetings with SRPO presence, and mission related meetings
as detailed in Table 2. Additional meetings shall be supported by the Contractor as
deemed necessary by SRPO. These meetings and reviews include presentations and
discussions on the Contractor’s implementation status, presentations on programmatic
risks, impacts on the Program due to proposed requirement changes or budget and
funding conditions, or any aspect of the program for which the Contractor is responsible.
The Contractor shall provide a written weekly programmatic status report to the SRPO
Chief and participate in informal weekly meetings with SRPO upon request.
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Table 2. Required Reviews and Meetings

PROGRAMMATIC MEETINGS

MEETING NAME MINIMUM DESCRIPTION DELIVERABLE SRPO ROLE NSROC IlI
FREQUENCY PANEL/BOARD
MEMBERSHIP
NSROC-SRPO Monthly Comprehensive program status review that covers high level technical issues, programmatic Presentation that SRPO Chief SRPO COR | NSROC Il1
Program Review risks, mission schedules and upcoming milestones, staffing levels, resource status, training addresses the items listed | and SRPO technical staff | Management
activities, outreach activities, facilities status and open/planned work orders, development in the description. attend
efforts status, identification of critical issues, production status, safety and mission assurance
status (deliverables, audits, inspections, SO surveillance, non-conformances, corrective
actions, change requests, GIDEP), business status (spending levels and planned spending), and
subcontracts status.
Mission Monthly Technical status and schedule of mission manifest, high level discussion of mission-related Current Master Mission | SRPO Chief and SRPO NSROC 111
Scheduling Review risks, programmatic risks, critical issues, or systemic issues Schedule MOMs attend Management and
Operations Staff as
needed
Financial Status Monthly Review Contractor financial status, review planned versus actual spending in a format defined | Monthly 533 SRPO Chief and SRPO NSROC Il
Review by the SRPO, review materials budget by discipline and status of procurements in each area, COR attend Management and
discuss any vendor or supply chain issues, summarize costing of major acquisitions if funds Finance Personnel
extend through multiple fiscal years.
Sounding Rocket Bi-Annual Twice yearly meeting between NASA SRPO, NSROC, and the Principal Investigator Presentation on NSROC | SRPO Chief and Staff NSROC I11
Working Group community (led by the NASA Project Scientist) to provide a forum for exchange of information | status, critical issues, and | attend and present Management and
on sounding rocket systems, operational support, new developments within NSROC, and new developments Engineering Leads (if
developments in science as they affect the Sounding Rockets Program. relevant to presentation)
Launch Range As needed Brief launch ranges as needed/requested on status of vehicles, sub-systems, safety systems, Support SRPO with SRPO technical staff Determined on case-by-
Reviews ground support equipment, or other mission-specific or programmatic items as determined by presentation development | attend and may present case basis
SRPO.
Technical As needed Provide guidance to and answer questions for prospective customers regarding sounding rocket | Analyses and design SRPO technical staff N/A
Interchange capabilities and common practices. Engage in preliminary mission concept design and concept | concepts as requested by | attend and may present
Meetings of operations planning. SRPO
Critical Systems As needed Provide programmatic and technical status for critical systems that are sub-contracted to Presentation that SRPO technical staff NSROC 111
Program Reviews external vendors. Programmatic and technical topics should include schedule updates for addresses the items listed | attend Management and
manufacturing and delivery, contract status, recent flight/test results, non-conformances and in the description. Technical Personnel,
dispositions, supply chain status, programmatic and technical risks, and additional technical Sub-contractor (Vendor)
topics as deemed relevant by SRPO, NSROC 11, and the sub-contracted vendor. Programmatic and
Technical Personnel
NSROC INTERNAL MEETINGS WITH SRPO PRESENCE
MEETING NAME MINIMUM DESCRIPTION DELIVERABLE SRPO ROLE PANEL/BOARD
FREQUENCY MEMBERSHIP
Mission Status Weekly Review the progress and status of missions. Review challenges or issues that are affecting the | Current Master Mission | SRPO MOMs attend NSROC I11
Meeting missions. Discuss mission priorities to de-conflict program resources, personnel, or facilities. Schedule Management,

Engineering Leads, and
Fabrication Leads
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Material Review Weekly Disposition non-conformances, review status of engineering design changes, and review None SRPO Technical NSROC 111
Board (MRB) programmatic level corrective actions. Review status of overdue items periodically. Representative attend Management, SMA
Lead, CM Lead, and
Engineering Dept. Leads
Configuration Monthly — Identify all NSROC standard systems for each engineering discipline related to flight hardware, | Updated Configuration SRPO Technical NSROC Management
Control Board Rotate among | ground infrastructure, or major processes. The board shall have a governing document that Control Document Representative attend Representative, CM
(CCB) disciplines identifies each system and defines all the drawings, schematics, procedures, work instructions, Lead, and Engineering
and associated reports. The board shall also identify cognizant engineers for all standard Dept. Leads
systems and peer review design changes for standard systems as they arise.
Development and Monthly — Review status and schedule of development efforts and routine projects program wide that Presentation on status of | SRPO Technical NSROC management
Routine Project Rotate among | sustain and enhance the capability of the Sounding Rockets Program. Topics to cover include | development and routine | Representative attend and Engineering Dept.
Assignments disciplines inventory maintenance and procurement (including status of purchased off the shelf items, assignments Leads
(DRPA) purchased major sub-systems, made in-house major sub-systems, and sub-system
refurbishment); ground support equipment procurement, development, and maintenance;
facilities maintenance; outreach activities; and internal engineering, testing, or production
development projects to standardize, modernize, or enhance the capabilities of the sounding
rocket program.
Fabrication Status Weekly Review mechanical and electrical fabrication resource loading and prioritization of work in None SRPO Technical NSROC Management
Meeting queue. Representative Representative,
attendance optional Fabrication and and
Engineering Dept. Leads
MISSION MEETINGS (additional detail in Section 2.2)
MEETING NAME MINIMUM DESCRIPTION DELIVERABLE SRPO ROLE PANEL/BOARD
FREQUENCY MEMBERSHIP
Payload Team As needed Held periodically during the course of a mission to gauge progress, disseminate information, Action Item List for SRPO MOM Participant | Assigned Mission Team
Meetings resolve issues, and maintain schedules. Team
Mission Initiation Each mission | SRPO Mission Oversight Monitor chairs the meeting and the Principal Investigator presents the | None SRPO MOM Chair NSROC Management
Conference (MIC) mission overview; science objectives; and preliminary performance, instrumentation, Representative,
(NASA meeting) operational, and schedule requirements to the NSROC team to evaluate during the mission Assigned Mission Team
formulation phase.
Requirements Each mission | SRPO MOM chairs the meeting with support from the NSROC mission manager and payload RDM Package SRPO MOM Chair NSROC Management
Definition Meeting team to present a mission plan that addresses each of the requirements presented at the MIC. Representative,
(RDM) The Mission Plan includes the vehicle configuration, mission schedule, preliminary flight RDM Memo (RDMM) Assigned Mission Team,
(NASA meeting) performance assessment, preliminary hazard assessment, and a detailed requirements matrix. Engineering Dept. Leads
Requirements Matrix
Fabrication As needed The fabrication meeting enables NSROC engineering and fabrication to meet and discuss the None SRPO MOM Participant | NSROC Management
Meeting fabrication requirements and timelines for vehicle and payload hardware to be manufactured Representative,
for each mission. Fabrication Leads,
relevant Mission Team
members
Design Review Each mission | The Design Review verifies that the detailed design meets all requirements established at the Design Review Package | SRPO MOM Participant | NSROC Management

(BR)

RDM. All aspects of payload design are discussed and disseminated across all disciplines.
Design parameters are summarized, design problems are addressed and resolved, and, should

and Presentation

and Panel Member

Representative,
Assigned Mission Team,
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they be required, new designs are verified as complete and ready for fabrication.

DR Memo (DRMM)

Assigned Panel Chair
and Panel Members

Pre-Integration Each mission | The integration and testing process for integration of the payload and the flight vehicle is None SRPO MOM Participant | NSROC Management
Review (PIR) reviewed. At this meeting, the payload, vehicle elements, test plans/procedures, test Representative,
equipment, facilities and personnel are thoroughly evaluated to ensure successful integration. Assigned Mission Team,
Engineering Dept. Leads
Mission Readiness Each mission | Reviews the changes since the design review and the test results from the integration and Mission Readiness SRPO MOM Participant | NSROC Management

Review (MRR)

testing mission phase. Verifies that each system — telemetry, electrical, mechanical,
environmental, range safety has been checked to ensure a successful mission.

Review Package and
Presentation

MRR Memo (MRRM)

and Panel Member

Representative,
Assigned Mission Team,
Assigned Panel Chair
and Panel Members

Launch Readiness Each mission | Reviews the post MRR state of the mission and open items to be closed prior to launch LRR Memo SRPO MOM Participant | NSROC Management,
Review (LRR) authorization. Polls relevant disciplines and parties to determine launch readiness and Mission Manager,
confidence in the mission to meet the defined requirements and success criteria. relevant Mission Team
members
Data Review Each mission | Meeting occurs approximately 2-3 weeks after launch and allows each engineering discipline None SRPO MOM Participant | NSROC Management
team member to brief their system performance and note any anomalies or failures that require Representative,
additional analysis during the mission closeout phase. Assigned Mission Team,
Engineering Dept. Leads
Lessons Learned Each mission | Post-launch review with the field team to capture and communicate lessons that the teams have | Add lessons learned to No SRPO Participation NSROC Management

Review

learned through their work on the mission. Process should capture a lesson, communicate the
lesson, and then resolve the lesson.

WOCR database

Representative,
Assigned Mission Team
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2.1.25. SAFETY PROGRAM

The Contractor shall develop and implement a proactive Safety and Health Program
that will satisfy all requirements outlined in Sections 2.1.2.5.1 and 2.1.2.5.2 below.
SRPO will work with the Contractor during contract phase-in to develop a Safety and
Health Plan, but the Contractor shall have a released and approved Safety and Health
Plan on the effective date of the NSROC Il contract.

The Contractor shall provide an organizational structure that will ensure safety
oversight and reporting are independent of specific engineering, manufacturing, or
other project influences. A single point of contact shall be identified for all efforts
and issues related to implementation of this Safety and Health Program. The
Contractor shall provide a written plan/manual for approval by NASA that fully
describes the Safety and Health Program and provides all necessary information and
documentation so that NASA can perform a complete review and verification of the
Contractor’s Safety and Health Program. The Contractor shall support periodic
review and audit functions conducted by the NASA Safety Office. This may include,
but is not limited to, review of: Health and Safety Plans; inspection and corrective
action reports; mishap reports; hazardous procedures; and/or in-process operations.
Since many of the actions performed under this contract have the potential to impact
NASA Employees and other NASA Contracts, the Contractor shall be an active
member in the Wallops Contractor Safety Council.

The Wallops Safety Office must approve the design and operational processes
associated with hazardous systems flown by the NSRP prior to their use. As such, the
Contractor shall maintain close coordination with the Wallops Safety Office on these
systems to ensure safety requirements are satisfied.

The Contractor shall reimburse the Government for any civil or criminal fines or
penalties resulting from any health and safety or environmental infractions caused by
the contractor’s negligence. Smoking policy, while on duty, shall conform to NASA
and Occupational Safety and Health Administration (OSHA) standards.

2.1.25.1. GROUND AND FLIGHT SAFETY IMPLEMENTATION
FOR RANGE AND LAUNCH OPERATIONS

All work performed under the contract shall be in conformance with all WFF, GSFC,
NASA, and other governmental safety regulations, requirements, and statutes.
Ground and flight safety requirements for sounding rocket vehicles, payloads, and
related sub systems are contained in the Range Safety Manual (RSM-2002) Rev. C
(or latest released revision) for Goddard Space Flight Center (GSFC)/Wallops Flight
Facility (WFF). The RSM contains specific design requirements for flight and
ground systems and describes data that must be supplied to the Wallops Flight
Facility Safety Office to obtain NASA safety approval for launch systems.
Institutional safety requirements are contained in NPR 8715.3 and are also addressed
in Section 2.1.2.5.2 below.
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Under the direction of the SRPO MOM, the NSROC |1l Contractor shall work with
the Principal Investigator during the mission formulation phase to identify any
hazardous systems or ground support equipment used by the experiment team and
acquire the necessary documentation and procedures to have the equipment reviewed
by the safety offices to gain approval to use the equipment for integration, test, launch
operations, or flight.

Under the direction of the SRPO MOM, the Contractor shall develop a Preliminary
Hazard Assessment for each mission to be included in the Requirements Definition
Meeting package, presented at the RDM, and provided directly to the Wallops Safety
Office. This hazard assessment shall include a listing of any items that have the
potential to require a waiver at the designated launch range.

The Contractor shall develop a preliminary Flight Worthiness Assessment for each
mission to be included in the Design Review package, presented at the DR, and
provided directly to the Wallops Safety Office. This preliminary Flight Worthiness
Assessment shall include a summary of all deviations from nominal flight worthiness
design criteria, rationale for exceeding the nominal design criteria (if applicable), a
listing of any new or first use launch vehicle or safety critical flight hardware, and a
summary of estimated gravimetric, impact, performance, and dispersion data. An
updated Flight Worthiness Assessment (refined by updated designs, measured
properties, additional analysis, etc.) shall be provided to the Wallops Safety Office
ten working days prior to the Mission Readiness Review.

The Contractor shall provide a comprehensive Range Safety Data Package (RSDP)
that contains all of the data required to obtain approval of the flight and ground
systems to the Wallops Safety Office for each mission. The RSDP shall be provided
to the Wallops Safety Office no later than 90 calendar days prior to the launch. The
RSDP shall be updated as necessary when additional information becomes available
that invalidates the information provided in previous submittals.

The Contractor shall also be responsible for meeting any additional safety
requirements of any other domestic or foreign range utilized during the execution of
this contract. Further, the Contractor is responsible to apprise itself of all changes and
modifications to statutes, regulations, and procedures impacting Ground and Flight
Safety.

NASA is responsible for oversight and approval of the ground and flight safety
processes during the execution of all NASA assigned missions and work orders
performed under this contract. As such, NASA will review and approve all Safety
Plans. The Contractor shall provide all data, analysis, and information necessary for
the development of Ground and Flight Safety Plans in the RSDP. The Wallops
Safety Office will utilize this information to develop Ground and Flight Safety Plans
for local and mobile launch operations, including foreign launch sites. The
Contractor shall be responsible for implementing all of the requirements of these
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NASA Ground and Flight Safety Plans for all missions and general and specific
safety requirements associated with work orders. If the Contractor has reason to
believe that safety plans fail to effectively address mission safety issue or impose
requirements that result in higher than acceptable level of risk, the Contractor shall
resolve these differences with the Wallops Safety Office. If no satisfactory resolution
is found, the Contractor shall immediately inform the COR and CO of its concerns.

For hazardous operations throughout the mission lifecycle, the Contractor is
responsible for providing independent NASA certified safety authorities whose
function is to monitor the operations to ensure compliance with approved operating
procedures and safety plans. This person or persons, designated as the Operational
Safety Supervisor (OSS), shall interface directly with the NASA (or designated
range) safety authority in resolving real-time safety concerns. The Wallops Safety
Office will periodically audit in-process hazardous operations and/or provide an OSS
for certain hazardous operations at its discretion. The Contractor shall assist in these
audits and provide all relevant data to NASA Safety authorities for review and
inspection.

2.1.25.2. OCCUPATIONAL SAFETY

The Contractor shall ensure contract efforts are managed to prevent injury or damage
to contractor, government, or civilian personnel or property. As such, the
Contractor’s Safety and Health Program shall be compliant with all Occupational
Safety and Health Administration (OSHA)(29 CFR 1910) and NASA Safety (NPR
8715.3) requirements and the requirements outlined in the remainder of this section.

The Contractor shall implement and manage a Hazard Communication Program in
accordance with Occupational Safety and Health Administration (OSHA) Hazard
Communication Standard (HCS) Subpart Z, and 29 CFR 1910.1200. This program
shall be consistent with and interface to the NASA WFF Hazard Communication
Plan. The Contractor shall also: submit to the COR a copy of each safety report
submitted to any cognizant agency or local base authorities under this contract; report
all mishaps involving damage to government property or injury to personnel
(Accident / Incident Report); provide written documentation to the COR of the
circumstances surrounding any potentially dangerous situation; ensure that NSROC
111 personnel who support emergency response are trained in accordance with 29CFR
1910.120 and 29 CFR 1926.65 (e); provide safety-engineering services to designated
and/or assigned missions; ensure that Ground and Flight Safety Plans are
implemented for each mission and all safety operations coordinated with the Wallops
Safety Office; identify hazardous operations and support development of required
procedures that cover such hazardous operations and other critical mission specific
operations; and provide safety oversight to hazardous operations.

The Contractor shall be responsible for implementing all general operation (crane

operation, forklift operation, etc.), personnel safety (explosives and ordnance,
pressure vessels and systems, chemical, radiation, etc.) and facility (equipment
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calibration, maintenance of safety devices, access control, etc.) requirements. This
includes providing for the education, training, and examinations necessary for the
licensing or certification of NSROC Il personnel.

2.1.2.6. QUALITY ASSURANCE

The Contractor shall develop, implement, and maintain a Quality Management System
that complies with 1ISO 9001:2008 and obtain certification from an independent auditor
within eight (8) months of contract effective date. The Quality Management System shall
be documented in a Quality Manual, and shall be approved by the COR. The Quality
Manual is due ninety (90) calendar days after contract effective date. The Quality
Management System shall be compatible and consistent with the risk posture of the
Sounding Rockets Program described in Section 1.0, and shall not create unnecessary
requirements that fail to produce benefits commensurate with the resources required for
their implementation. The Quality Management System shall be flexible and capable of
satisfying varying levels of quality control requirements as may occasionally be
specifically required for individual work orders. These requirements may be either
greater than or less than those required for standard sounding rockets missions.

The Contractor shall assemble a Material Review Board (MRB) that meets weekly to
disposition non-conformances, review the status of engineering design changes, and
review programmatic level corrective actions.

2.1.2.7. CONFIGURATION MANAGEMENT

The Contractor shall provide a Configuration Management process for the development,
approval, and control of all documents under the control of the Contractor. This process
shall be documented in a Configuration Management Control Plan, and shall be approved
by the COR. The Configuration Management Control Plan is due ninety (90) calendar
days after contract effective date.

The Configuration Management Control Plan shall describe how documents (engineering
drawings, schematics, wiring diagrams, procedures, specifications, etc.) are determined to
be designated as controlled documents; the associated level of control required; and how
such controlled documents are maintained, updated, and revised. All changes,
modifications, and upgrades to controlled documents shall be accomplished following
approved configuration control procedures as described in the Configuration
Management Control Plan. The Configuration Management Control Plan shall be
compatible with the dynamic nature of the Sounding Rockets Program and provide for
responsive configuration changes as required to meet functional needs.

The Contractor shall assemble a Configuration Control Board (CCB) that meets on a
monthly basis. The CCB shall identify all NSROC standard systems for each engineering
discipline related to flight hardware, ground infrastructure, or major processes. The
board shall have a governing document that identifies each system and defines all of the
drawings, schematics, procedures, work instructions, and associated reports. The board
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shall also identify cognizant engineers for all standard systems and peer review new
designs and design changes for standard systems as they arise.

2.1.2.8. RISK MANAGEMENT

The Contractor shall collect, track, and mitigate significant programmatic and technical
risks to the Sounding Rockets Program. The Contractor shall provide and implement a
process whereby such risks can be identified and presented to SRPO at the monthly
NSROC-SRPO Program Review. This process shall, as a minimum, provide the
associated probability and consequence of occurrence for each risk identified, and the
approach to mitigating or eliminating the risk.

Significant risks (safety, cost, schedule, and technical) associated with each mission shall
be identified and tracked from mission initiation through mission completion. The
Contractor shall provide and implement a process whereby such risks can be readily
identified for each mission. This process shall, as a minimum, provide the associated
probability and consequence of occurrence for each risk identified, and the approach to
mitigating or eliminating the risk. The risk management process shall be documented in
a Risk Management Plan, and shall be compatible and consistent with the risk posture of
the Sounding Rockets Program as defined in Section 1.0 of the SOW, and the Sounding
Rocket Program Risk Management Plan (810-RMP-0001). The risk management process
shall track the risk escalation or reduction history of each risk and provide the associated
reasons there for. These risks shall be documented and maintained in a Risk Matrix and
be reported on at all reviews (Design, Mission Readiness, etc.) associated with the
mission. The principal risks for each mission shall also be reviewed at the Monthly
Scheduling Review (see Section 2.1.2.4 of this SOW). A final update shall be provided
to NASA and the Principal Investigator for each mission for concurrence after it is fully
staged but prior to commencement of the actual launch operations. This final update
shall document how each risk was mitigated to an acceptable level. If it is not possible to
mitigate all risks down to acceptable levels, justification shall be provided as to why it is
appropriate to proceed with launch operations. This final version shall be documented in
the Mission Closeout Report. The system for tracking these risks shall be flexible and
capable of satisfying varying levels of risk management requirements as may
occasionally be specifically required for individual work orders. These requirements may
be either greater than or less than those required for standard sounding rockets missions.

2.1.2.9. SYSTEMS ENGINEERING

The Contractor shall implement a systems engineering process applicable to each
mission. The goal of the systems engineering process should be to ensure the complex
subsystems integrated into sounding rocket vehicles and payloads function together to
satisfy the objectives of the overall mission. Systems engineering tools and techniques
shall ensure interactions between systems and across interfaces are systematically
evaluated to avoid potential conflict, interference, and/or subsystem failure. The systems
engineering process shall be documented in a Systems Engineering Plan, and shall be
compatible and consistent with the risk posture of the Sounding Rockets Program. The
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Contactor shall ensure that individuals assigned to perform systems engineering have
sufficient systems engineering expertise.

2.1.2.10. TRAINING AND CERTIFICATION

o

The contractor shall provide fully gualified, trained and experienced techrical-and-ead ( Formatted: Font color: Auto
personnel (including replacement personnel) required for performance of all areas of the ( Formatted: Font color: Auto
Statement of Work. This includes all training and education necessary to meet initial job ( Formatted: Font color: Auto
requirements and for keeping personnel abreast of industry advances and for maintaining (‘Formatted: Font color: Auto
proficiency in all areas of expertise as necessary to meet the requirements of gfthe [ Formatted: Font color: Auto
services-outhned-in-the Statement of Work including and not limited to equipment-use,

[ Formatted: Font color: Auto
computer languages, and computer operating systems that are available on the
commercial market. Training of personnel required for implementation of the Sounding
Rockets Program shall be performed and provided by the Contractor, unless NASA ( Formatted: Font color: Auto
provided training is available. The expense of NASA specific training of personnel
required for implementation of the Sounding Rockets Program (such as that listed in the ( Formatted: Font color: Auto
second paragraph of this section), is an allowable direct cost under the contract. Training [Formaued: Font color: Auto
of personnel for compliance with Corporate requirements is not an allowable direct cost ( Formatted: Font color: Auto
under the contract and the expense of such training shall be accounted for in accordance
with the Contractor’s standard accounting practices.shal-be-perfermed-and-provided-by ( Formatted: Font color: Auto

J U A (-

the-Contractor-at-its-ewn-expense:

The Contractor shall provide a training program for all employees to keep them current
with all aspects of their responsibilities (technical or otherwise) for implementation of the
Sounding Rockets Program including any qualification, certification, and licensing
required for the work being performed. The overall program shall be documented in a
Training Plan. The Training Plan is due ninety (90) calendar days after contract effective
date. This program will identify, maintain, schedule, conduct, and document training and
certification in support of the Sounding Rockets Program for all personnel at all levels.
The Contractor shall determine and provide for adequate training and certification to all
personnel resulting in the understanding and qualifications necessary to perform position
responsibilities. Specific aspects of the Training Plan (relating to safety, security, etc.)
will be reviewed and approved by NASA where applicable. Training to be provided shall
include (but not be limited to) relevant technical topics, property management,
Information Technology (IT) Security, Environmental Compliance, workmanship and
inspection, crane operation, forklift operation, personnel safety and health, HAZCOM,
0SS, and explosives and ordnance handling. Such training shall also be made available
to a limited number of NASA personnel on an as needed basis. The Contractor shall
obtain all licenses and permits required for the performance of work under this contract.
NASA shall retain the final approval for all Operational Safety Supervisor and Ordnance
Handling Certifications. Records of all training, licenses, and permits shall be
maintained by the Contractor. Completed training activities shall be documented on a
monthly basis and maintained in the Well Organized Document Repository in accordance
with the requirements of Section 2.1.1.45 of this SOW.

With annual SRPO concurrence on budget, schedule, and program relevance the
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Contractor has the ability to submit for special training and professional development
opportunities for NSROC Il1 staff that are job-specific (i.e. NASA training classes,
industry provided classes, etc.), and exceed minimum contract requirements.

(1) Special training is considered to be out of the ordinary training requirements to meet
special requirements that are peculiar or unique to a particular work order requirement.

(2) Special training for contractor employees to attend seminars, symposia, or user group
conferences when attendance is required for the performance of requirements or
beneficial to NSRP improvements and/or customer service when certified by the
Contractor and the COR.

The Contractor is required to obtain the Contracting Officer’s written approval for any
special training requirements to be paid for by the Government, at least 15 days prior to
the training need date and prior to incurring any expense.

2.1.2.11. PROGRAM SUPPORT FUNCTIONS

The Contractor shall participate in, and provide technical support for, program meetings
such as Sounding Rocket Working Group meetings and other reviews as requested by the
COR. This may include presentations on the Contractor’s implementation status, impacts
on the program due to proposed requirement changes or budget and funding conditions,
or any other aspect of the program for which the Contractor is responsible. These review
functions are separate from the Design Reviews and Mission Readiness Reviews
associated with individual missions as described in Section 2.2 of this SOW.

The Sounding Rockets Program Office develops and submits proposals to capture new
work in response to opportunities and inquiries from other government agencies, NASA
Headquarters, and other NASA centers. The Contractor shall be responsible for
developing technical and costing information supporting the associated responses as
requested by the COR.

The Contractor shall also provide technical and costing information supporting the
development of presentations, reports, plans, position papers, etc. necessary for the
routine and special reporting requirements of the Sounding Rockets Program Office.
These may include inputs for routine senior management reporting, mishap or other
investigations, program implementation plans, technology development plans, special
project plans, etc.

2.1.2.12. UNITED STATES OF AMERICA EXPORT REGULATIONS
The Contractor shall be responsible for the timely completion of all relevant requirements
of International Traffic in Arms Regulations (ITAR) 22 C.F.R. Chapter |, Subchapter M

Parts 120-130. This includes developing and obtaining all required approvals for any
Technical Assistance Agreements or Technology Control Plans that may be necessary as
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a result of foreign national involvement in assigned work. The Contractor shall also be
responsible for the timely completion of all relevant requirements of Export
Administration Regulations (EAR); Department of Commerce, Bureau of Industry and
Security, 15 CFR 730-774._The Contractor shall submit an Export Control Plan detailing
how it will ensure that all contract operations comply with U.S. export control laws and

requlations.

The Contractor shall be responsible for completing all visitor requests for any individuals
requiring access to NASA facilities in support of assigned work and for completing any
associated requirements (such as escort requirements).

NASA will obtain all export licenses required for the shipment of any Sounding Rockets
Program payloads, launch vehicles, ground support equipment, systems, materials, or
supplies that are being shipped by NASA to foreign countries.

2.1.2.13. OFFICE AUTOMATION DEVICES AND SERVICES

For Contractor employees that work in NASA facilities, the Contractor shall have a
requirement to utilize services provided by the Government for all desktop and associated
equipment and interoperability requirements (including desktop and laptop computers,
software systems, fax machines, and networked printers). The Wallops Center Network
Environment (CNE) will supply all infrastructure and associated services.

The NSROC Il contract has specialized computers for ground stations and ground
support equipment that are non-ACES computers and has non-ACES servers for
configuration management and contract-specific software that are maintained by the
contractor.

The contractor shall provide Windows, Macintosh, Linux, UNIX, Web, and LAN
systems administration services for non-ACES desktops and workstations, and servers,
including:
¢ Provision of contract-specific software
e Provision and administration of ground support equipment computers and ground
station computers
e Administration and maintenance of Adept, WOCR, and APPS servers
e Logging, reporting, diagnosing and correcting software faults
e Performing updates of associated software for desktops and workstations
e Assisting in the preparation and updating of IT security and system administration
documentation
e Assisting users with software/hardware installation
e Performing Help Desk functions including problem diagnosis and answering user
questions regarding applications
¢ Repairing workstations, desktops, and printers on an emergency basis
e Data backup, archive, and retrieval

At NASA’s direction, the Contractor will update, develop, or enhance IT systems. New
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developments will be performed in compliance with government requirements and
regulations.

The Contractor shall develop and maintain an Information Technology (IT) Security Plan
and associated documentation for any applicable non-ACES desktops, workstations, and
servers due 30 calendar days after the effective date of NSROC IlII.

The contractor shall maintain compliance with the components of NPR 7150.2 NASA
Software Engineering Requirements and STD 8739.8 NASA Software Assurance
Standard applicable to the lifecycle phase and classification of contractor controlled
software. The contractor serves as the software provider. The typical lifecycle phase is
operation and maintenance. The typical software classification is Class C or D. No
higher classifications or safety-critical software functions are anticipated. The NPR and
STD may be tailored based on software classification. For Class C software maintenance
and operation, documented processes are expected for configuration management, testing
of changes, operation and maintenance, and provider software assurance. Applicable
NPR 7150.2A requirements for Class C software operation and maintenance are typically
SWE 13-18, 20-32, 34-37, 39-48, 79-81, 83, 85, 87, 88, 90-94, 102-104, 106, 109-114,
116-121, 125, 133, 137, 139, and 140. Applicable NPR 7150.2A requirements for Class
D software operation and maintenance are typically SWE 13-15, 20-24, 28-31, 34, 36,
37, 39, 44, 46, 48, 79-81, 83, 85, 102-104, 109, 111, 116, 120, 121, 125, 133, 139, and
140. Applicable STD 8739.8 requirements for Class C software operations and
maintenance are typically requirements under sections 6.1.1, 6.1.2, 6.1.3, 6.1.5, 6.2, 6.3.1,
6.3.2.2,6.4,6.5,6.6,6.7,6.9,7.1,7.3.3,7.3.4,7.35,7.4.1,7.4.2,7.4.3, and 7.4.6.
Applicable STD 8739.8 requirements for Class D software operations and maintenance
are typically requirements under sections 6.1.1, 6.1.2, 6.1.3, 6.1.5, 6.2, 6.3.1, 6.3.2.2, 6.4,
6.5,6.6,6.7,69,711.1,711.3,71.1.4,7.1.18,7.1.1.9,7.1.1.10, 7.1.1.11, 7.1.2.1,
7.1.2.2,7.1.2.3,7.1.2.4,7.1.2.6,7.4.1, and 7.4.2. The contractor shall maintain
compliance with updates to the NPR and STD. The contractor is encouraged to include
software as an element integrated in system processes, to avoid the creation of duplicate
processes or duplicate documentation.

In order to comply with the Section 508 Standards for Electronic and Information
Technology, the Contractor shall perform all software application development, including
the development of code, in compliance with the technical standards delineated in Code
of Federal Regulations (CFR) Part 1194.21 Software Applications and Operating
Systems. Also, the Contractor shall perform all web development in compliance with the
technical standards delineated in CFR Title 36, Subpart B Technical Standards, Part
1194.22 Web-based Intranet and Internet Information and Applications.

2.2.MISSION TECHNICAL REQUIREMENTS

The NSROC IlI Contractor shall provide operational flight support using the process
defined in Section 2.2 as a Core Requirement to implement the Sounding Rockets
Program Baseline Mission Model given in Table 3. A description of the mission
complexity levels (MCL) is given in Section 2.2.1.

28



Table 3. NSROC |1 Contract Baseline Mission Model

Solicitation No. NNG14490137R NASA Sounding Rocket Operations Contract Il

ATTACHMENT A — STATEMENT OF WORK

s

Base Period Option 1 Option 2 -~
FY2016 EY2017 EFY2018 EY2019 EY2020

oy u';_Tter L de L C\c{%?i i l%ter I_aSlij_tTeCh CIeE C\O/%?i I l%ter Ll e L C\c{%?i i lfa_Tter %31 LIes C\;%?i L L%ter Iwaslijtpem L Cﬁ
1 Q1 WSMR 2 41 1 Q1 WSMR 2 36F 1 Q1 WSMR 2 41 1 Q1 WSMR 2 36F 1 Q1 WSMR 2 41
2 Q1 WSMR 3 36F | 2 Q1 WSMR 3 36F | 2 )} WSMR 3 36F | 2 Q1 WSMR 3 36F | 2 (08 WSMR 3 36F
3 Q1 WFF 1 46 |3 Q1 WSMR 3 36F | 3 A WSMR 3 36F | 3 (08 WSMR 2 36F | 3 [0} WSMR 3 36F
4 Q1 ASC 4 52 | 4 Q1 WFF 1 41 4 Q2 WSMR 2 36F | 4 (08 WFF 1 41 4 [0} WFF 1 41
5 Q2 WSMR 2 36F | 5 Q2 WSMR 3 36F | 5 Q2 WSMR 2 36F | 5 ol ASC 4 52 5 Q2 WSMR 2 36F
6 Q2 PFRR 3 36 | 6 Q2 WSMR 2 36F | 6 Q2 WSMR 3 36F | 6 Q2 WSMR 3 36F | 6 Q2 WSMR 3 36F
7 Q2 PFRR 4 52 |71 Q2 PFRR 4 52 7 Q2 PFRR 4 52 7 Q2 WSMR 2 41 7 Q2 WSMR 3 36F
8 O] WSMR 2 36F | 8 Q2 PFRR 3 52 8 Q2 PFRR 4 35 8 Q2 PFRR 4 52 8 Q2 PFRR 3 36
9 [OX] WSMR 2 36F | 9 Q3 WSMR 2 41 9 [0k} WSMR 2 36F | 9 Q2 PFRR 3 36 9 Q2 PFRR 4 52
10| Q3 WFF 1 41 |10] Q3 WSMR 3 36F |10 ] Q3 WSMR 3 36F | 10| Q3 WSMR 2 36F [10| Q3 WSMR 2 41
1] 4 WSMR 2 41 |11] Q3 WFF 1 41 1] 8 WSMR 1 41 |11 ] &8 WSMR 2 36F |11 | Q3 WSMR 3 36F
12| o4 WSMR 2 36F |12 | Q3 WFF 1 41 12| 3 WFF 1 41 |12 ] Q3 WFF 1 46 |12 Q3 WSMR 2 36F
B 4 WSMR 2 36F | 13| Q4 KWAJ 2 46 | 13| Q3 WFE 2 51 |13] Q4 WSMR 2 36F | 13| Q3 WFE 1 a1
14| 4 WFF 3 46 |14 Q4 KWAJ 3 36 4] 4 WSMR 2 41 |14 Q4 WSMR 3 36F (14| Q3 WFF 1 46
5] 4 AUS 2 41 |15] Q4 WSMR 2 36F | 15| Q4 WSMR 2 41 | 15| Q4 WSMR 2 41 15| Q4 WSMR 3 36F
16| Q4 AUS 2 36 |16 Q4 WSMR 3 36F |16 | Q4 WSMR 2 36F |16 | Q4 WFF 2 46 | 16| Q4 WSMR 3 36F
17| Q4 AUS 3 36 |17] Q4 WSMR 3 36F | 17| Q4 WSMR 3 36F |17 | Q4 KWAJ 3 51 |17 ] Q4 WSMR 2 41
18] 4 AUS 3 36 18] Q4 WFF 2 46 18] Q4 WFF 2 46 |18 Q4 KWAJ 2 46 18| Q4 WFF 2 21

Launch Site Key: Vehicle Configuration Key:

WSMR | White Sands Missile Range, New Mexico 21 | Black Brant V: Black Brant

WFE Wallops Flight Facility, Virginia 35 | Black Brant X: Terrier - Black Brant - Nihka

PFRR | Poker Flat Research Range, Alaska 36 | Black Brant IX: Terrier - Black Brant

ASC Andoya Space Center, Norway 36F | Black Brant IX with Flight Termination System: Terrier - Black Brant

KWAJ | Regan Test Site, Kwajalein Atoll 51 | Black Brant XI-A: Talos - Terrier - Black Brant

AUS Woomera Test Range, Australia 52 | Black Brant XII-A: Talos - Terrier - Black Brant - Nihka

41 | Terrier - Improved Orion
46 | Terrier - Improved Malemute
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2.2.1. MISSION FORMULATION PHASE
The mission formulation phase begins with the NASA scheduled Mission Initiation
Conference (MIC), described in Section 2.2.1.1, and ends with the completion of the
Requirements Definition Meeting (RDM), described in Section 2.2.1.2.
During the mission formulation phase the NSROC Il Contractor shall work with the
SRPO Mission Oversight Monitor (MOM) and COR to define the mission’s complexity
level. The descriptions for the mission complexity levels (MCL) are given in Table 4.

Table 4. Description of mission complexity levels

LEVEL TYPICAL PAYLOAD CHARACTERISTICS

LEVEL 4 This would typically be a highly complex geospace science or new technology
development payload with the following characteristics:

1. New payload design
2. High complexity payload configuration

a. 3 or more free-flying payload bodies

b. 5 or more scientific instruments
. 3 or more TM links -- data rates up to 10 Mb/sec per link, video

o

. 3 or more deployable boom sets

. ACS required

. Extensive design and analysis required

. Extensive fabrication required

. Experiment structure fabricated by WFF

O hw e Qo

. Experiment skins fabricated by WFF

. Extensive vehicle hardware fabricated by WFF
. Extensive payload wiring

. Extensive T&E required

g o o T

LEVEL 3 This would typically be a solar or astrophysics telescope payload or a
moderate complexity geospace science payload with the following
characteristics:

1. New payload design
. Moderate complexity payload configuration
. 1 or 2 separating payload bodies

N

. 2 or fewer deployable boom sets
. 3TM links or less -- data rates up to 10 Mb/sec per link

o T
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. ACS required

. Moderate design and analysis required

. Moderate/low fabrication required

. Experiment skins fabricated by WFF

. Transition skins required and fabricated by WFF
. Moderate wiring

. Moderate T&E required

g o T o b~ wo

LEVEL 2 A follow-on flight of a payload that has already been designed and fabricated.
This category would typically be flown at WSMR.

1. Existing payload requiring standard refurbishments and replacement parts:

. Replacement of expended transition skin

. Refurbishment of TM, ACS, and Recovery Systems
. Moderate Mission/ACS analysis required

. Moderate T&E required

. Recovery required

A wNT D

LEVEL 1 This would typically be a relatively simple geospace chemical release or
undergraduate university experiment payload with the following
characteristics:

1. Existing payload design or new payload design using standard design
details
2. Low complexity payload configuration

. 1 or 2 simple separating bodies
. No deployable boom sets

. 1or2TM links

No ACS

. Minimal Fabrication Required
. One or two skins

. Moderate wiring

. Low to moderate T&E required

o wa o T e

The mission formulation phase is led by the SRPO MOM and is targeted to be completed
within a period of forty five (45) calendar days after the MIC for most missions. For
complex missions a period longer than 45 days may be necessary to complete the mission
formulation phase. The timeline for the mission formulation phase will be managed by
the SRPO MOM and not by the NSROC IlI Contractor.

During the mission formulation phase the Contractor team (led by the assigned Mission
Manager) shall provide input upon request to the SRPO MOM to develop mission
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concepts such as launch site considerations, mission support requirements, , launch
vehicle and payload configuration, mission schedule (including design, fabrication,
integration and testing, field activities and launch date, and post flight requirements
including data products delivery schedules), cost estimates, approaches to meeting
success criteria and recovery requirements, data product formats, and other pertinent
mission defining elements.

The SRPO MOM will work with the Principal Investigator to define appropriate
comprehensive and minimum success criteria that meet the scientific objectives of the
mission while being achievable for NSROC given the capability of the selected vehicle
and sub-systems.

During the mission formulation phase, under direction of the SRPO MOM, (as Previously
mentioned in section 1.0) the NSROC IlI Contractor shall work with the Principal
Investigator to identify any hazardous systems or ground support equipment used by the
experiment team and acquire the necessary documentation and procedures to have the
equipment reviewed by the safety offices to gain approval to use the equipment for
integration, test, launch operations, or flight. The Contractor shall develop a Preliminary
Hazard Assessment (PHA) for each mission, include it in the RDM package, and provide
it directly to the Wallops Safety Office. The PHA shall include a listing of any items that
have the potential to require a waiver at the designated launch range.

The Contractor shall also be occasionally required to provide support for the definition of
requirements for complex, unusual, multiple launch and/or remote campaign, or other
non-conventional missions in addition to that necessary for routine individual mission
MIC and RDM requirements as mentioned in section 2.1.2.11.

2.2.1.1. MISSION INITIATION CONFERENCE

The SRPO MOM wiill initiate and conduct a Mission Initiation Conference (MIC), which
will include representatives from NASA, NSROC, and the scientific Principal
Investigator (PI) or mission science team. The Contractor shall assign a mission team to
support and participate in the meeting. The SRPO MOM along with the PI presents the
mission’s science objectives and defines the preliminary performance, instrumentation,
operational, and schedule requirements to the Contractor mission team.

2.2.1.2. REQUIREMENTS DEFINITION MEETING

The SRPO MOM wiill initiate and conduct a Requirements Definition Meeting (RDM),
which will include representatives from NASA, NSROC, and the scientific principal
investigator or mission science team. The results of the mission plan created during the
mission formulation phase that addresses each of the requirements presented at the MIC
is assembled by the Contractor, reviewed and approved by the SRPO MOM, presented at
the RDM, and documented in a Requirements Definition Meeting Memorandum
(RDMM) by the Contractor within five (5) calendar days of the RDM. The RDM shall
document all information necessary to define and demonstrate how the mission
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requirements can be achieved and the overall feasibility of the mission in the
Requirements Matrix. Any changes to the Requirements Matrix after the RDM shall be
approved by the SRPO MOM prior to implementation.

2.2.2. DESIGN PHASE REQUIREMENTS

2.2.2.1. FLIGHT SYSTEMS AND GROUND SUPPORT EQUIPMENT
(GSE) DESIGN AND ANALYSIS

The Contractor shall provide all engineering analyses, designs, and supporting
documentation for all payload, launch vehicle, and GSE systems (with the exception of
those being provided by the mission science team) to meet overall program and
individual mission requirements as they emerge. These analyses, designs, and
documentation shall completely and unambiguously define and verify the adequacy of
the launch vehicle, payload, and associated flight and ground systems to meet all mission
requirements, including NASA safety requirements. This shall include all manufacturing
drawings, diagrams, plans, schedules, procedures, and other documentation necessary to
fabricate, inspect, maintain, refurbish, assemble, integrate, test, and operate all launch
vehicles, payloads, and associated GSE in accordance with mission requirements and
NASA safety requirements.

The Contractor shall define the processes that will prepare and qualify the payload to
meet mission requirements in flight. This includes the definition of a series of functional
and environmental tests that will qualify the individual payload systems (including those
provided by the mission science team) and the complete payload for flight operations.
The tests shall be designed to verify the proper calibration, function, performance, and
reliability of all payload systems and shall demonstrate the launch vehicle and payload
will function as a complete flight system that is capable of meeting all mission
requirements. All processes and tests shall be fully described and documented in an
individual test plan for each mission.

Any changes to the Requirements Matrix during the design phase shall be approved by
the SRPO MOM prior to implementation.

2.2.2.2. DESIGN REVIEW

The Contractor shall initiate, staff, conduct, and document a Design Review Meeting for
each mission in accordance with the approximate Design Review Meeting milestone
contained in the individual mission schedule. The Contractor shall notify the SRPO
MOM 10 working days in advance of the scheduled Design Review.

The SRPO MOM will work with the Principal Investigator to define appropriate
comprehensive and minimum success criteria for the Design Review that meets the
scientific objectives of the mission while being achievable for NSROC given the
capability of the selected vehicle and sub-systems.
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During the Design Review Meeting the Contractor shall formally and systematically
present and critically review all information necessary to demonstrate that the proposed
design and mission approach can meet all mission and safety requirements. The review
shall contain presentations by each discipline associated with the mission, including
NSROC Safety. The presentations shall be reviewed by a panel, chaired and populated
by technically cognizant Contractor personnel within each discipline being presented,
SRPO MOM, and any other NASA personnel as appointed by the SRPO MOM. The
SRPO MOM shall have approval authority over DR panel membership. The data
presented at the Design Review shall demonstrate the adequacy of the proposed design
and how the proposed design and fabrication, assembly, integration, and testing process
will produce a finished product that will achieve the mission success requirements and
comply with NASA safety requirements. Complete descriptions of the proposed test plan
for the complete payload and each system associated with the mission (including
scientific instruments) shall be included and presented. A listing of all procedures
involving hazardous operations, safety-related issues, and assembly of the launch vehicle
and payload shall be provided. Procedures of any type involving hazardous operations or
safety related issues, which have not been approved by NASA Safety, shall be provided.
Any new or revised procedures shall be brought to the attention of the committee and
NASA and be made available for review. A preliminary Mission Telemetry
Requirements (MTR) which outlines all of the telemetry system parameters, ground
support systems, and test requirements shall be included in the Design Review
documentation for all missions. A preliminary Flight Requirements Plan (FRP), which
outlines range support requirements, flight performance aspects, data product
requirements, and field schedules, shall be included in the Design Review documentation
for all missions. The FRP shall specifically request all required Wallops Range support
including fixed and mobile assets and personnel. The mission schedule from the RDM
shall be updated, if necessary, and provided. Any changes in the mission schedule since
the RDM shall be justified and documented. Problem areas, inadequacies, and risks shall
be identified and documented. All material and supporting documentation to be
presented at the Design Review shall be assembled into a single comprehensive Design
Review Package with a copy being provided to each individual attending the review. The
panel will be responsible for reviewing all information, and assigning action items in all
instances where the presentation fails to demonstrate that all mission requirements will be
achieved. NASA personnel and the Principal Investigator(s) reserve the right to attend
and participate in the Design Review. Any person in attendance at the Design Review
has the ability to submit an action item to the panel for consideration.

The Contractor shall generate a Design Review Memorandum (DRM) which summarizes
the meeting and formally documents all assigned action items. The DRM shall document
that the Design Review package and presentation demonstrated the proposed design and
mission approach will meet the mission success criteria. It shall also include the updated
mission schedule.

All action items assigned at the Design Review shall be dispositioned prior to the PIR.

The dispositions shall be formally documented in writing in a Design Review Action
Item Closeout Memorandum with the approvals of all panel members evidenced by their
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signatures.

Any changes to the Requirements Matrix during the design review shall be approved by
the SRPO MOM prior to implementation.

2.2.3. FABRICATION, INTEGRATION, TESTING, and
QUALIFICATION PHASE REQUIREMENTS

2.2.3.1. FLIGHT HARDWARE and GSE FABRICATION

The Contractor shall fabricate, refurbish, modify, and/or provide and assemble all flight
(including launch vehicles and associated systems) and ground support materials,
hardware, components and systems necessary to meet mission requirements (with the
exception of those being provided by the mission science team and other launch
operation support organizations). This requirement includes Contractor provision,
inspection, and acceptance testing of all new hardware and equipment and for Contractor
inspection, reconditioning, refurbishment, and acceptance testing of all government
property (including surplus rocket motors), as necessary. This will be accomplished in
accordance with Section 2.1.1.6 of this SOW. Property requiring reconditioning and
refurbishment after each mission typically includes, but is not limited to, attitude and rate
control systems, recovery systems, boost guidance control systems, gyroscopes, telemetry
systems, door mechanisms, and other mission specific hardware.

Any changes to the Requirements Matrix during the fabrication phase shall be approved
by the SRPO MOM prior to implementation.

2.2.3.2. PRE-INTEGRATION REVIEW (PIR)

The Contractor shall hold a Pre-Integration Review (PIR) to assess the readiness of the
payload sub-systems and review the testing plan prior to arrival of the science team. The
SRPO MOM shall be in attendance at the meeting. At the PIR the integration and testing
process for integration of the payload and the flight vehicle is reviewed. At this meeting,
the payload, vehicle elements, test plans/procedures, test equipment, facilities and
personnel are thoroughly evaluated to ensure successful integration. There is no
deliverable requirement for the PIR.

Any changes to the Requirements Matrix during the pre-integration review shall be
approved by the SRPO MOM prior to implementation.

2.2.3.3. INTEGRATION, TESTING, and FLIGHT QUALIFICATION

The Contractor shall integrate, test, and qualify the payload, launch vehicle, and
associated GSE to verify that the systems will achieve all scientific requirements.

Any changes to the Requirements Matrix during the integration, testing, and flight
qualification phase shall be approved by the SRPO MOM prior to implementation.
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2.2.3.4. MISSION READINESS REVIEW

The Contractor shall initiate, staff, conduct, and document a Mission Readiness Review
Meeting (MRR) for each mission in accordance with the approximate Mission Readiness
Review Meeting milestone contained in the individual mission -schedule. The Contractor
shall notify the SRPO MOM, 10 working days in advance of the scheduled Mission
Readiness Review.

The SRPO MOM will work with the Principal Investigator to define appropriate
comprehensive and minimum success criteria for the Mission Readiness Review that
meets the scientific objectives of the mission while being achievable for NSROC given
the capability of the selected vehicle and sub-systems.

During the Mission Readiness Review meeting the Contractor shall formally and
systematically present and critically review all information necessary to demonstrate that
all mission requirements will be achieved. The review shall contain presentations by
each discipline associated with the mission, including NSROC Safety. The presentations
shall be reviewed by a panel, chaired and populated by technically cognizant Contractor
personnel within each discipline being presented, SRPO MOM, and any other NASA
personnel as appointed by the SRPO MOM. The SRPO MOM shall have approval
authority over MRR panel membership. The data presented at the Mission Readiness
Review shall demonstrate that the launch vehicle, payload, and associated ground and
flight systems are ready to proceed to the flight operations phase and will meet mission
requirements; all environmental testing and flight qualifications have been successfully
completed; and all required GSE and range support assets and services have been
identified and are available. Complete descriptions and results of all testing performed
during the integration and flight qualification process for the mission shall be included.
A listing of all procedures involving hazardous operations, safety-related issues, and
assembly of the launch vehicle and payload shall be provided. Procedures of any type
involving hazardous operations or safety-related issues, which have not been approved by
NASA Safety, shall be provided. Any new or revised procedures shall be brought to the
attention of the committee and NASA and be made available for review. A launch
operation Countdown Procedure in accordance with Section 2.2.4.3 of this SOW shall be
provided. An updated and finalized Flight Requirements Plan and Mission Telemetry
Requirements document shall be included in the Mission Readiness Review
documentation. The mission schedule shall be updated and provided. Any changes in
the design, test plan, procedures, mission schedules, or mission approach, which have
occurred since the Design Review shall be fully documented and justified at the Mission
Readiness Review. All material and supporting documentation to be presented at the
Mission Readiness Review shall be assembled into a single comprehensive Mission
Readiness Review Package with a copy being provided to each individual attending the
review. The panel will be responsible for reviewing all information, and assigning action
items in all instances where the presentation fails to demonstrate that all mission
requirements will be achieved. NASA personnel and the Principal Investigator(s) reserve
the right to attend and participate in the Mission Readiness Review. Any person in
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attendance at the Mission Readiness Review has the ability to submit an action item to
the panel for consideration.

The Contractor shall generate a Mission Readiness Review Memorandum (MRRM)
which summarizes the meeting and defines all action items assigned. The MRRM shall
document that the Mission Readiness Review package and presentation demonstrated the
mission success criteria will be achieved. It shall also include the updated mission
schedule.

All action items assigned at the Mission Readiness Review shall be dispositioned prior to
the initiation of launch operations. Those dispositions shall be formally documented in
writing in a Mission Readiness Review Action Item Closeout Memorandum with the
approvals of all panel members evidenced by their signatures.

Any changes to the Requirements Matrix during the mission readiness review shall be
approved by the SRPO MOM prior to implementation.

2.2.4. PRE LAUNCH, AUTHORIZATION TO PROCEED, LAUNCH,
AND POST LAUNCH SUPPORT PHASE REQUIREMENTS

The Contractor shall be responsible for all pre-launch, authorization to proceed with
launch operations, launch, and post-launch activities as described in this section and for
logistics for the payload, vehicle, and GSE for all assigned sounding rocket missions.
NASA will make appropriate arrangements for field support services at all fixed and
mobile launch ranges based on mission support requirements established by the NSROC
I Contractor. These mission support requirements shall be provided to the COR in
writing as part of the Requirements Definition Meeting Memorandum (RDMM) and will
be updated and included as part of the Flight Requirements Plan. In addition, NASA will
be responsible for establishing all necessary Memorandums of Understanding (MOU),
Joint Implementations Plans (JIP), and other inter-government agreements associated
with all sounding rocket missions. The Contractor shall provide a single individual for
each mission designated as the Mission Manager who shall be responsible for the
coordination and execution of all NSROC Ill Contractor related field operations. The
Contractor shall also provide a single individual for each mission designated as the
Operations Director to manage the pad operations (both technical and logistics) who is
knowledgeable and has extensive experience with sounding rocket launch operations and
the requirements of the Range Safety Manual (RSM).

2.2.4.1. PRE-LAUNCH OPERATIONS

The Contractor shall conduct all required pre-launch field operations necessary to verify
that the payload and launch vehicle are ready for flight.
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2.2.4.2. AUTHORIZATION TO PROCEED WITH LAUNCH
OPERATIONS

The Contractor shall hold a Launch Readiness Review (LRR) to assess the post MRR
state of the mission and verify any open items are closed prior to launch authorization.
The SRPO MOM, or SRPO Duplicate Authority Designee (DAD), shall be in attendance
at the meeting. The Contractor shall poll relevant disciplines and parties to determine
launch readiness and confidence in the mission to meet the defined requirements and
success criteria. The Contractor shall provide a statement of their readiness in a LRR
Memo to the SRPO Chief.

All missions under this contract require the Contractor to receive a NASA issued “Notice
to Proceed with Launch Operations” before the Contractor can proceed with launch
operations. If the Contractor has failed to demonstrate that the mission performance
requirements and other applicable terms of the contract will be met, that risks have been
mitigated to an acceptable level, or that action items have been closed to NASA’s
satisfaction, NASA reserves the right to delay the launch of the mission until such time as
the Contractor has addressed all concerns to the satisfaction of NASA. NASA also
reserves the right to delay the launch of a mission at any point up to the launch if
unforeseen circumstances occur which have a negative impact on the probability that all
safety and mission requirements will be achieved. The Contractor shall take any
immediate and necessary actions to address such circumstances.

2.2.4.3. LAUNCH OPERATIONS

The Contractor shall coordinate all NSROC I11 functions for, and participate in, launch
operations utilizing support defined by the Contractor and arranged for by NASA. The
Contractor shall develop a written countdown procedure for each mission that includes a
launch approval check-off for flight safety and the mission science team’s principal
investigator or his designee. The designated Range Safety Officer will maintain authority
for real time go/no-go launch decisions as they relate to flight safety requirements. The
Range Test Director (or other designated launch range representative as appropriate) and
the Contractor shall have responsibility for real time go/no-go launch decisions based on
the availability and functionality of required launch range provided assets. The mission
science team’s Principal Investigator will maintain authority for real time go/no-go
launch decisions based on scientific criteria (i.e. scientific conditions, functionality of the
scientific instruments, and the availability of required range and off range scientific
support assets which affect achievement of mission success criteria). The Contractor
shall have responsibility for real time go/no-go launch decisions for all Contractor
provided systems and other mission specific responsibilities. This includes, but is not
limited to, contractor provided launch vehicles, payload systems, ground support
equipment, and the requirement to perform real time S-19 flight performance analysis
and reviews for boost guided launches from White Sands Missile Range and make real
time go/no-go launch decisions based on the results. NASA and the mission science
team’s Principal Investigator will have authority to stop launch operations at any time
during the countdown. For all missions, the Contractor shall plan and coordinate mission
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operations (in conjuncture with appropriate payload designs and range support elements)
so that two independent sources of payload telemetry data and in-flight positional data
are obtained.

The Contractor shall also provide a single individual for each mission designated as the
Operations Director to manage the pad operations (both technical and logistics) who is
knowledgeable and has extensive experience with sounding rocket launch operations and
the requirements of the Range Safety Manual (RSM).

2.2.4.4. POST-LAUNCH FIELD OPERATIONS

The Contractor shall coordinate and conduct post-launch activities. This includes
providing support to ensure the successful recovery of payloads when required by
mission success criteria and any other post-launch activities including the demobilization
of field assets.

2.2.5. POST-FLIGHT PHASE REQUIREMENTS
2.25.1. POST-FLIGHT DATA REDUCTION

The Contractor shall reduce and provide all post flight data products for contractor
supported systems and activities. This includes the provision of housekeeping and
scientific flight data. Within 3 weeks of launch the Contractor shall hold a Data Review
meeting to assess if any of the flight data shows anomalous characteristics that need
closer post flight studies (reference Section 2.2.5.2) or may be subject to a mishap or
anomaly investigation (reference Section 2.2.5.3).

The Contractor shall reduce and provide all post flight data products for experimenter
systems and activities. Unless otherwise mutually agreed to by the scientific Principal
Investigator, all required data products shall be scheduled for delivery to the mission
science team for no later than sixty (60) calendar days after launch of the mission.

2.25.2. POST FLIGHT STUDIES

The Contractor shall conduct post flight studies of each mission and fully document the
results. These studies shall compare actual performance and flight parameters of all
major systems with those predicted. This includes, but is not limited to, assessments of
the: launch vehicle and associated systems; boost guidance system; attitude control
system; telemetry system; separation and deployment systems; power supply and timing
systems; and recovery systems. Significant discrepancies between actual and predicted
performance and flight parameters shall be investigated and resolved. The results of these
post flight studies shall be included in the Mission Closeout Report (MCR) in accordance
with the requirements of Section 2.2.5.4 of this SOW. The Contractor shall also be
responsible for updating and maintaining the NSRP Empirical Dispersion Flight History
Database.
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2.2.5.3. MISHAP AND ANOMALY INVESTIGATIONS

The Contractor shall identify anomalies, failures, and systemic problems with flight
vehicle systems, payload systems, GSE, and analytical methods employed in the NSRP.
The Contractor shall obtain information necessary to identify and resolve flight vehicle
and payload systems anomalies and failures by means of monitoring devices that provide
information on the in-flight functional performance of these systems. These monitoring
devices shall be incorporated into the vehicle and payload systems during the design and
fabrication phases of each mission. The Contractor shall determine the type, quantity,
and location of all such devices with consideration being given to the associated costs.
When post flight investigations are unable to determine the actual causes of anomalies
and failures beyond a reasonable doubt, such anomalies and failures shall be concluded to
be the responsibility of the NSROC Il Contractor.

The NSROC IlI Contractor shall be responsible for the investigation and disposition of
NSROC Il contractor related Class C Mishaps for injury or illness and all Class D
Mishaps and Close Calls as defined in NPR 8621.1, NASA Procedural Requirements for
Mishap and Close Call Reporting, Investigating, and Recordkeeping. All such
investigations shall be conducted in accordance with all requirements of NPR 8621.1
including the provision of a final report to NASA for each investigation NASA may
conduct an independent investigation of these Mishaps and Close Calls as it deems
necessary.

NASA will be responsible for the investigation of all Class A and Class B Mishaps and
all Class C Mishaps for property damage as defined in NPR 8621.1. The NSROC IlI
Contractor shall provide all available information to NASA as requested during the
course of such investigations and provide personnel to serve on the AIB panels if
assigned by NASA. The NSROC IlI Contractor shall be responsible for implementing all
corrective actions resulting from such investigations.

2.2.5.4. MISSION CLOSEOUT REPORT

The Contractor shall provide a Mission Closeout Report (MCR) to NASA for each
individual mission within 180 calendar days of the launch date. The NASA COR can
approve in writing Contractor requests for longer than 180 calendar days to submit the
MCR if the NASA COR determines that sufficient justification exists for the extension.
The MCR shall document that all contractual requirements for the mission, including all
post flight requirements that have been completed by the NSROC |1l Contractor. Prior to
submittal of the MCR, the Contractor shall conduct a Lessons Learned Review. During
this meeting, the payload team will present a summary of the positive and negative
experiences that occurred throughout the project. These experiences shall be documented
and made available to other payload teams in order to capitalize on efficiencies and risk
reduction strategies that can be applied to future projects and reduce the likelihood of
reoccurrence of past negative events. In addition to being included in the Mission
Closeout Report, all Lessons Learned for each mission shall be maintained separately in
the document repository in accordance with the requirements of Section 2.1.1.4 of this
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SOwW.

2.3.DEVELOPMENT AND ROUTINE PROJECT ASSIGNMENTS

The Contractor shall supply the capability to provide support for Development and
Routine Projects Assignments (DRPA). Definition of requirements for these discrete
efforts will be given to the Contractor by SRPO via Work Orders (WO). The work that
may be assigned to the NSROC I11 contractor includes, but is not limited to: design and
analysis (mechanical, structural, electrical, electronic, flight performance, flight
dynamics, control system, software, etc.); fabrication (mechanical, structural, electrical,
electronic, etc.); engineering and environmental studies; integration and testing; technical
support; quality assurance services; field and post flight operations; acquisition and
provision of equipment, hardware, materials, and supplies; internship program and
outreach projects; and project management efforts to support the Sounding Rockets
Program, NASA, other U.S. Government agencies, and reimbursable customer projects
and requirements. These efforts are normally of relatively short term duration and may be
performed with the same or similar skill mix of personnel required for the
implementation of sounding rocket missions. However, complex projects such as launch
range facility management and implementation, the development of new sounding rocket
launch vehicles, the development of payload support systems and subsystems, or the
implementation of entire missions to standards different than those defined in Sections
2.2.1through 2.2.5 of this Statement of Work may be required.

Long term support functions may also be required such as general support for facilities
management; flight sub-system fabrication, assembly, and testing; launch range
operations; general drafting and technical support; etc. It may also be necessary to
provide support for specific functions or portions of missions rather than the entire effort
required to implement the mission. In these instances the mission support team may be
comprised of a combination of civil servant and Contractor personnel. This work is
variable in nature and covers a wide spectrum of requirements that must also utilize WFF
fabrication and testing facilities. In some cases, the work effort may require joint civil
service and Contractor utilization of some government property.

The DRPA project begins when a WO is issued by SRPO stating the requirements. Upon
receipt of the WO the Contractor shall assign a team of individuals from appropriate
disciplines to the DRPA project. The SRPO representative responsible for the DRPA
project shall hold a kickoff meeting to discuss the requirements and the assigned
Contractor team shall attend. After the kickoff meeting the Contractor shall assume
responsibility for planning, scheduling, staffing, and implementing the project through
completion of the WO requirements. The Contractor shall develop a review process for
each category of DRPA projects designed to identify critical issues and problem areas;
track and verify the appropriate disposition of identified problems and issues; and provide
the Government with an appropriate level of insight into the project.

Additionally, the Contractor shall supply the means necessary for providing creative or
innovative solutions for improved access to space and cost effectively advancing the
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range of capabilities offered by the Sounding Rockets Program with specific emphasis on
new technologies associated with launch systems, attitude control systems, guidance
systems, telemetry systems, power systems, etc. as necessary to meet the evolving and
complex requirements of the program. This may include, but is not limited to, such
things as: the in-house development of new rocket motors and payload support systems
and/or their acquisition from commercial sources; the in-house development of new
launch vehicles utilizing surplus government and/or commercially available assets; and
the acquisition of launch services from commercially available sources. In these instances
the project team may be comprised of a combination of civil servant and Contractor
personnel.

For reference, a description of DRPA project complexities is included in Table 5. The
NSROC Il Contractor shall provide support as a Core Requirement to implement the
Sounding Rockets Program DRPA Model given in Table 6.

The Contractor shall hold a monthly DRPA Status Meeting with SRPO presence to report
on the status of development efforts and routine projects program wide that sustain and
enhance the capability of the Sounding Rockets Program. Topics to cover include
inventory maintenance and procurement (including status of purchased off the shelf
items, purchased major sub-systems, made in-house major sub-systems, and sub-system
refurbishment); ground support equipment procurement, development, and maintenance;
facilities maintenance; outreach activities; and internal engineering, testing, or production
development projects to standardize, modernize, or enhance the capabilities of the
Sounding Rockets Program.
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Table 5. Description of DRPA Project Complexity Levels

NSROC Ill DRPA Category Descriptions

Category

Description

Projects of this nature are technically complex and non-routine. The
non-routine nature of these projects may increase the technical risk
associated with proper functional performance of the final product.

Items falling under this category could include the design and
development of a new launch vehicle or payload support subsystem;
complex fabrication, testing, and flight qualification of new payload
support subsystems; or the fabrication of a highly specialized mechanical
component for a satellite.

Projects of this nature generally do not require extensive engineering
design and analysis efforts. They may involve the acquisition,
fabrication, refurbishment, inspection, and/or testing of complex payload
subsystems or components for the maintenance of Sounding Rockets
Program inventories of flight proven systems with existing designs; or
for engineering, fabrication, or testing projects where extensive
developmental effort is not required thus reducing the associated
technical risks. Examples might include the acquisition of commercially
available rocket motors or boost guidance systems; the in-house
fabrication of replacement Attitude Control Systems; and the
refurbishment of Recovery Systems or vacuum shutter doors.

Projects that fall under this category may include routine engineering or
technical support which could include either the continuous fabrication
or acquisition of relatively simple mechanical and electrical components
that are readily available from commercial sources. Examples might
include the fabrication of connector brackets, battery boxes, etc. or the
acquisition of raw materials and components utilized within payload
support subsystems. These projects may also involve the performance of
relatively routine engineering analysis or testing.

The unique nature of the effort cannot be predicted before the project is
defined and is not consistent with the criteria established for either
Category A, B, or C projects.

44




Solicitation No. NNG14490137R NASA Sounding Rocket Operations Contract IlI
ATTACHMENT A — STATEMENT OF WORK

Table 6. NSROC Il Contract Baseline DRPA Model

Recurring DRPA Work Orders

«

Base Period Option 1 Option 2
Core Work Order CY1 CY2 3 CY4 CY5
Number | - teqory Name CatEgR Work Order Scope FY16 | FY17 | FY18 | FY19 | FY20
Provide commercial sustainer motors for applicable sounding rocket missions. This work order is inclusive of a source evaluation
. board process that results in a motor buy recommendation to SRPO. The procurement includes creation and management of the sub-
Commercial . Lo . N g . -
—— contracts for the manufacture of assembled propulsion units (including motor case, igniter, propellant casting, insulation, liner, nozzle,
R1 Administrative | Rocket Motor B : N . e Lo N N X X X X X
and exit cone). This work order also includes the responsibility for monitoring vendor progress on both programmatic and technical
Procurement - . .
performance, as well as acceptance of the assembled propulsion units and related hardware. The scope shall include hardware costs
for concurrent qualification/production effort of motors, if necessary.
Assess the amount of inventory in F-10 stock and the material needs for the upcoming year. Procure, inspect, and test as applicable, all
COTS materials needed to stock the stockroom for the next contract year. Common stock items such as battery boxes that are
S F-10 Stock fabricated in the NSROC mechanical and electrical shops shall be included. Examples include the fabrication of connector brackets,
R2 Administrative D o : A e X X X X X
Inventory battery boxes, etc. or the acquisition of raw materials and components utilized within payload support subsystems. Exclude
procurement buyer, receipt, and stock room labor on this work order. Include engineering, fabrication, and acceptance testing labor
for both purchased and made in-house items on this work order.
Maintain an adequate inventory of vehicle systems, ordnance devices, and hardware to support current sounding rocket mission
requirements for the current fiscal year. Determine and furnish an adequate amount of vehicle hardware to include: small ordnance
Vehicle devices (i.e. initiators, pressure cartridges, cable cutters, pin pullers, etc.), flight termination components (both electrical and ordnance
R3 Administrative Hardware Cc components), parachutes, fins, staging hardware, nosecones, launch lugs, manacle bands, deployment hardware, and other X X X X X
Inventory miscellaneous vehicle hardware. Items shall be entered into the NSROC stock system and ready to be issued out to support the
missions when required. This work order to include engineering and technician support to enter the items into stock in a flight-ready
condition. Exclude procurement buyer, receipt, and stock room labor from this work order.
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Maintain an adequate inventory of standard sounding rocket sub-systems to support current sounding rocket mission requirements for
the current fiscal year. Standard sub-systems include recovery systems, flight termination systems (FTS), nosecone deployment
systems, shutter doors, boost guidance systems (BGS), ignition systems, mechanical de-spin systems, separation systems, attitude
control systems (ACS), attitude determination sensors, gyros, and command uplink systems. (Procurement of individual pieces, parts,
and components as well as fabrication of made-in-house components shall be performed under the F-10 Stock inventory and Vehicle
Hardware inventory work orders.)

Under this work order, provide support for standard sounding rocket sub-system design, analysis, upgrades, repackaging,
refurbishment, assembly, acceptance testing, qualification testing, and documentation creation/maintenance. Documentation includes
drawings, schematics, software, checklists, procedures, reports, etc.

This work order shall include the engineering labor, acceptance/qualification testing labor, and fabrication labor needed to ensure that

Consumables

Standard each sub-system and associated documentation is fully functional, tested, and in a flight-ready condition to support sounding rocket
Sounding missions.
R4 Technical Rocket Sub- All new designs, design changes or major hardware changes shall at a minimum be reviewed by the NSROC Configuration Control
- System Board (CCB) and may require a Non-Advocate Review, to include a panel comprised of personnel from, at a minimum, NSROC,
Support - AETD, and SRPO.
Flight Systems Also provide engineering labor required to perform data reduction and analysis of post-flight sub-system data to evaluate system
performance that is over-and-above what is already required during normal post-flight/mission close-out activities.
Track labor and material costs for each effort under this work order (i.e. BGS refurbishment, recovery system refurbishment, shutter
door assembly and testing, FTS component qualification testing, etc.)
Some examples of this work include:
- Refurbishment of recovery systems and boost guidance systems and acceptance testing of these systems
- Assembly, and acceptance testing of attitude control systems
- Assembly, and acceptance testing of attitude control system gyros
- Qualification and acceptance testing of Flight Termination System components or systems
- Assembly, and acceptance testing (if applicable) of made-in-house ignition systems, mechanical de-spin systems, separation
systems, attitude control systems, and shutter door systems
Participate in preliminary mission planning activities in anticipation of a reimbursable mission. Perform preliminary mission
operations planning per objectives presented by the experiment team.
Reimbursable Perform flight performance analyses to predict experiment conditions for the reimbursable payload and candidate vehicle.
o - Perform preliminary GNC design trades given the candidate vehicle(s) and flight performance timeline(s).
Mission P : . : . . . . L
Feasibility - Perform prel!m!nary instrumentation and power design trades given lthe cand[date vghlclg(s) and flight perforrqanpe timeling(s).
R5 Management Study and - Perform preliminary mechanical interface design trades for the candidate vehicle(s) identified to execute the mission.
Plannin - Provide a cost estimate for the mission.
9 . . . .
Activities - Prov_lde all support services an_d per'sonnel resources necessary to complete the study. The scope of the support includes mission
planning, management, and engineering analysis.
The results of this preliminary study will determine if the Program will proceed with the mission from both a technical and cost
standpoint.
Office Supplies Procure office supplies and fabrication shop consumables consistent with the programmatic needs. This includes tooling in the
R6 Administrative and Shop fabrication shops, gasses, nitrogen, coolants, lubricants, chemicals, cleaners, lifting hardware, safety items, batteries, tape, oils, garnet,

wire, and other smaller items used on a recurring basis.
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Design, develop, and implement an Outreach Program that will provide educational development activities directed at advancing
interest in Science, Technology, Engineering, and Math career paths for students in grades K through 12. This Program shall be
implemented within the local community generally within commuting distance of Wallops Flight Facility, although exceptions
involving organizations from more distant locations may be considered, but will require preapproval from the Sounding Rockets
Program Office. Interns from the Intern Program should be involved in these developmental activities as they can more readily relate

R7 Management Outreach to the younger students and serve as role models. Their involvement in these activities will also provide them with a personal
developmental experience of their own. A schedule for the program shall be provided to the Sounding Rockets Program Office with
monthly reports following that describe activities completed for the monthly reporting period and planned activities for the upcoming
period. The contractor may also be requested to support/participate in additional outreach activities developed independently by the
Sounding Rockets Program Office or other NASA entities.

Implement a university undergraduate/graduate level student outreach intern/co-op program for the Sounding Rockets Program Office.
The program shall provide for approximately five (5) Full Time Equivalent (FTE) positions for each contract year. This target FTE
rate need not be maintained consistently throughout the academic year, but should be proportioned between academic semesters and
vacation periods to the maximum advantage of the program. The maximum number of FTEs during a month shall not exceed 8. The
principal goal of the program shall be to provide a meaningful and relevant work experience for the intern/co-op participants who will

R8 Management Internship provide a readily available pool of experienced recent graduates \_Nh(_) may b_e co_nsidere_d for permanent full time employrr_]ent in

- Program support of the Sounding Rockets Program and other Wallops activities. This will require work assignments (and appropriate
mentoring and oversight) supporting actual missions and other work as routinely assigned to the NSROC contractor. While the
program should principally focus on the career development of candidates involved in engineering, math, and scientific disciplines; it
need not necessarily be restricted to those disciplines as there may be needs within the Sounding Rockets Program and Wallops
community within other areas such as management, business, etc. At the end of each co-op or internship term the Contractor shall
hold a meeting with NASA participation that allows the students to present on the projects or work they accomplished during the term.

Anomaly Provide support for investigating mission failures of NASA-Chaired investigation boards. The scope of this work order covers support

R9 Technical Investigation by NSROC employees d_irectly assigned to Anomaly Investigation Boards (AIB), as yvell as any NS‘ROC employees that are requested

- Board (AIB) to provide analyses, testing, or other support to the AIB that is over-and-above what is already required during normal post-

Support flight/mission close-out activities.
NSROC shall research and develop strategies and provide implementation plans to improve Sounding Rocket systems and support
. Research and systems to include new or improved: vehicle stacks\configuration§; mechanic_a! systems; te]emetry systems; power systems; command

R10 Technical Development uplink systems; recovery systems; GSE for any subsystems; functional capabilities (including but not limited to TM ground stations,
machine shop, ACS, environmental, etc). This includes engineering and technician support for conceptual studies to arrive at a white
paper proposal.

This General work order is for NSROC support to the Sounding Rockets Program Office. Various types of work orders (WOs) may be
issued to include:
General - Drafting
Sounding - Test & Integration
R11 Technical Rocket - Design
Program Office - Materials
Support - Analysis
- Fabrication
- Machine or electrical shop operations
Design, develop, fabricate, procure, maintain, upgrade, refurbish, repair, and modify Ground Support Equipment (GSE) required for
Ground the mechanical, electrical, standard sub-system, and general equipment to provide support for NSROC operations. This also covers
R12 Technical Su_pport addit_it_)nal GSE (power_supplies, etc.) to ma_intain the program capabilitie_s. These GSE incl_uded in this_ class of equipment are not
= Equipment specific to the actual mission GSE but provide for GSE that supports a wider range of mission and projects support as well as GSE for
(GSE) standard sub-systems used on sounding rocket payloads and vehicles. This work order also encompasses the required GSE upkeep,

outside the routine maintenance of machine shop equipment and ground stations, and NSROC provided software licenses and support.
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Provide the labor and materials necessary to perform major maintenance or refurbishment to sounding rocket launchers located at
Wallops Island and Poker Flats Research Range that are outside the scope of configuration and maintenance for each SRPO launch.
The scope of work shall include, but not be limited to:

ml)l‘;?;j I;?;g - Perform ma}jpr modificatiqns, repairs and upgrades as necessary for individual Soun{iing Rocket Program launches; .
) Flats Research - Major modifications/repairs/upgrades may include: refurbishment of the accompanying launcher control consoles and associated
R13 Technical Range (PFRR) wiring and boom mounted umbilical cabling between the launcher junction boxes and payload connector; maintenance, repair, and/or
Launcher repl_acement of firing lines, power ca_bling, ant_i payload umbilical pabling between the Iauncher_ant_i blockhouse;_ replacemer_]ts of
Maintenance chains and sprockets on elevatlc_)n dnvgs, braking systems, relocation of land lines and pneumatic lines; completion of landline
checkout procedures; removal, inspection, and repair/replacement of components as required
- Development (design, fabrication, and testing) of any component of the launcher (to include retractable fittings, launch rails, support
legs, etc.) to be able to support all standard sounding rocket vehicles
- NSROC shall be able to track labor and material costs for each effort under this work order
The purpose of this general work order is to support the Aircraft Office. Work orders to be issued include:
- Drafting
) WFF Aircraft - Design
R14 Technical | 5tfice Support - Fabrication
- Machine or Electrical shop operations
- Test & Integration
- Materials
- Mechanical/electrical technician support
The purpose of this general work order is to support the Balloon Program Office. Work orders to be issued include:
- Drafting
WFF Balloon - Analysis
R15 Technical Program Office - Design
Support - Fabrication
- Machine or electrical shop operations
- Test & Integration
- Materials
- Training
Provide mechanical and electrical technical support to Code 840/Range and Mission Management Office. Support shall include work
orders for the refurbishment, installation, unscheduled maintenance, and configuration of Wallops Island Launch Range facilities and
WEF Range equipment. This includes but is not limited to; rocket launchers, payload an_d_rocket motor h_andling equ_ipment,_fixed ar_]d portable
) and Mission shel;ers, environmental (_:ontrol equipment, and Iaunc_her and rocket motor firing co_ntrol equipment anq |nterf_acmg ca}bllng.
R16 Technical Management Additional support may include performing the functions of Pad Manager; performing launch vehicle inspection, testing, assembly,
Office Support bun_dup, _a\nd staging operations; performing mechanical gnd electn_ca}l fabrl(_:at_lon support; engineering de5|gr_1 and drafting support;
engineering analysis support; storm\emergency preparations; providing logistics support associated with various launch range
activities; providing training; machine or electrical shop operations, test & Integration, mechanical or electrical technician support,
and ordering\furnishing materials.
WEE AETD Th? %urpose of this general work order is to support the AETD Electrical Engineering Branch (Code 569). Work orders to be issued
. include:
R17 Technical cé]ud;p?)?tg - Fabrication
- Materials

- Mechanical/Electrical Technician Support
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- Environmental Test Support

0
=
o

Technical

WFF AETD
Code 548
Support

The purpose of this general work order is to support the AETD Mechanical Engineering Branch (Code 548). Work orders to be issued
include:

- Project management

- Drafting

- Fabrication

- Machine or electrical shop operations

- Environmental testing

- Misc. materials, hardware, and supplies

- Electrical components, wiring, and assembly
- Mechanical assembly

- Analysis

- Mechanical/Electrical Technician Support

- Motor handling operations

Technical

NASA
Reimbursable
Projects
Support

Provide support for various reimbursable projects issued by NASA. An average of 3-4 projects are ongoing at any given time.
Work orders to be issued include:

- Drafting

- Analysis

- Design

- Fabrication

- Machine or electrical shop operations

- Test & Integration

- Materials, hardware, or supplies

- Training

- Project management

- Environmental testing

- Electrical components, wiring, and assembly

- Mechanical assembly

- Ordnance logistics, including receiving ordnance and delivering it to the launch sites such as flight termination system ordnance,
pyrotechnics, and solid rocket motors

- Motor handling operations
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Non-Recurring DRPA Work Orders

Core Work Order
Number Category Name Category Work Order Scope FY16 FY17 FY18 FY19 FY20
NASA Rocket
N1 Administrative Motor B . - . . . . X X
— Procurement - Perform the procurement selection activity for the NASA owned sustainer rocket motor production effort. This work order is
SEB Activities inclusive of a source evaluation board process that results in a motor buy recommendation to SRPO.
NASA Owned
Exo- Perform the procurement activity for the NASA owned sustainer rocket motor production effort. This procurement will include
N2 Administrative | Atmospheric D creation and management of the sub-contracts for the manufacture of assembled propulsion units (including motor case, igniter, X X
Rocket Motor propellant casting, aft closure, insulation, liner, nozzle, and exit cone). Technical specifications, SOWs, drawings, and tooling
Procurement hardware (from the prototype development effort) are provided by NASA.
Assess the performance of the commercial and surplus rocket motors used by the Sounding Rocket Program (SRP) by analyzing flight
data for each mission, comparing flight data to historical flight data of the motor/vehicle, and looking for any potential trends or
anomalies in the data. The goal of this work order is to perform a variety of analyses and studies that will help to identify the risk,
causes, effects, and mitigations that will be used by SRPO and NSROC management in their decisions regarding the sounding rocket
program vehicle stable.
NSROC is requested to assign a team of personnel from appropriate disciplines to accomplish this long-term work order and to define
a work order leader that will interface closely with NASA personnel. NASA personnel, both SRPO and AETD, will be participants in
Sounding team activities anq will use many of the analy§es provided b_y the NSROC staff.
Rocket Vehicle Exarr_\ples of studies to be_perform_ed under t_hls wor_k order m_clude: _ ) ) ) o
N3 Technical Long T B 1. Risk Assessment — define the risks associated with the various failure modes for all vehicle configurations, considering issues X X
N3 g Term . - - . g ; b .
Flight Analysis associated with specific launch range as appropriate, and summarize using the 5x5 likelihood and consequence matrix approach.

and Trending

2. 1IP analyses — perform 11P analyses on the vehicle configurations used at WSMR to determine margins on worst case vehicle
failure modes that would result in a likely terminate action.

3. Dispersion/Effects analyses — track the empirical dispersion of all vehicle configurations

4. Flight History Research — record and track anomalies that have occurred on each sounding rocket motor and vehicle configuration
to determine if any trends are occurring

5. Flight Environment Data -- analyze the flight environment data that is routinely collected on sounding rocket flights for each
vehicle configuration and calculate the maximum predicted environments for each vehicle stack. For vehicle configurations that fly
flight termination systems, compare the flight levels to the qualification levels of the FTS system to ensure compliance with FTS
requirements.
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Support the integration of a new rocket motor into existing vehicle stacks for use in the sounding rocket program (SRP). Work to
include: develop interface hardware for other motors, performance analysis of new motor in different vehicle configurations, design
fin configuration, and define launcher interface hardware.
Work to include:
- Verify rocket motor weight/thrust properties will work in all configurations with heavy and light payloads.
- Conduct fin optimization study.
- Conduct performance analysis on all vehicle configurations.
- Design rocket motor fin and tailcan assembly.
- Define vehicle(s) launch lug configuration.
- Design fin to motor interface
- Define interface details to enable flight termination system (FTS) installation.
- Design igniter housing with despin.
- Support development effort of shipping container and shipping certification.
Fabricate prototype hardware to be used on vehicle test flight(s). Work will include completion of designs, analysis, fabrication and
testing of hardware. Work will include but not limited to:
. Vehicle HW Final Design and Analysis
- Complete/review the design of the CDI, launch lugs, interstages, tailcan, and interstage hardware.
- Conduct fin optimization study.
Conduct a Vehicle Design Review
. FTS Design & Analysis
- Design FTS system using available FTS components
- Create an environment envelope
- Verify the FTS ordnance will provide enough energy to destruct the rocket motor.
- Perform a break up analysis
- Tailor RCC documents
- Verify the predicted environments with the test flight data.
Fabricate test hardware to be used to validate the design margins
- Tailcan
- Launch Lugs
- CDI
- Interstage
Develop procedures to be used for inspection and assembly of the vehicle.
. Perform margin/environment testing on Test Hardware
- Load testing of Launch Lugs, Tailcan, Fins, Interstage.
- Perform vibration testing of the CDI/FTS to create transfer functions to be used in developing an environment envelope for FTS
components.
7. Fabricate Vehicle Flight Articles
- Fins, Tailcans, Launch Lugs, Interstages, and CDI’s.

-

N

>

oo

Technical

High
Performance
Surplus Rocket
Motor Trade
Study

Support development of a new suborbital launch vehicle using high performance surplus rocket motors. Overall management of the
Launch Vehicle Implementation will be executed by SRPO.
1. Support SRPO in transferring the surplus high performance rocket motors from their current military storage location to WFF:

- Support telecons and meetings to work out logistics.

- Fabricate/procure and test, as appropriate, shipping and handling hardware.

- Receive and handle the motors for storage on Wallops Island.
2. Participate in a trade study, in partnership with AETD personnel, to identify the optimum approach to realize an integrated surplus
high performance rocket motor stage.
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Provide the NSROC 111 contract deliverables as required in the Prime Contract Statement of Work, including:
- Occupational Safety and Health Plan

- Configuration Management Plan

- Quality Manual

- Training Plan

- Information Technology (IT) Security Plan

- Organizational Conflict of Interest Avoidance Plan

- Risk Management Plan

- Systems Engineering Plan

- Others as defined in the Phase-In Plan or the Contract

Technical

High Data Rate
Telemetry
System
Implementation

NSROC shall develop, procure, and qualify a >40 Mb/sec telemetry system and ground station assets to support a telemetry system
that exceeds 40 Mb/sec. The scope for this work order includes the following:

« Conduct a market study to determine suitable vendors for components

« Develop functional requirements for the new system

« Conduct a design review to include panel members from NSROC, SRPO, and AETD. The review shall include details of the design,
functionality, and test plan.

* Develop a test process and procedure to qualify the >40Mb/sec telemetry system. The process/procedure must meet all applicable
requirements documents in the NSROC component qualification test policy.

« Provide test support equipment, including specialized harnesses, fixtures, and other miscellaneous equipment and supplies to conduct
the necessary testing.

« Conduct qualification testing in accordance with NSROC component qualification test policy and the aforementioned
process/procedure.

« Implement modifications to ground station equipment at WFF and WSMR to be compatible with the new flight hardware.

« Implement proper filtering standards into encoder design.

« Generate a post-test report summarizing the test results and providing a recommendation and flight-qualification test plan for the
>40Mb/sec telemetry system potential use in the Sounding Rockets Program.

* Reviews and other documentation (drawings, schematics, procedures, etc.), as appropriate to obtain approvals from NASA and
safety organizations to fly the >40 Mb/sec system.

Technical

Propulsion
Support

Provide ongoing consultant technical support to the NASA Sounding Rocket Program relating to propulsion systems, diagnostic
support, and review of anomalous performance. Support may include subject matter expert teleconferences and evaluations on
propellant/formulations, pyrotechnic systems, igniters and other energetic systems. It is not expected that more than 10 hrs/month will
be required to support activities during normal times.
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Provide the labor and materials necessary to perform major maintenance or refurbishment to sounding rocket launchers located at non-
routine or remote launch sites (including but not limited to Kwajalein, Australia, and Norway) that are outside the scope of routine
maintenance and configuration in preparation for SRPO launches.

The scope of work shall include, but not be limited to:

- Perform major modifications, repairs and upgrades as necessary for individual Sounding Rocket Program launches;

- Major modifications/repairs/upgrades may include: refurbishment of the accompanying launcher control consoles and associated

Le_auncher wiring and boom mounted umbilical cabling between the launcher junction boxes and payload connector; maintenance, repair, and/or
N9 Technical Maintenance replacement of firing lines, power cabling, and payload umbilical cabling between the launcher and blockhouse; replacements of
o and Remote chains and sprockets on elevation drives, braking systems, relocation of land lines and pneumatic lines; completion of landline
Range checkout procedures; removal, inspection, and repair/replacement of components as required
Development - Development (design, fabrication, and testing) of any component of the launcher (to include retractable fittings, launch rails, support
legs, etc.) to be able to support all standard sounding rocket vehicles
- Installation of mobile launchers on launch sites (both permanent and remote) to support missions
- Remote range support: checkout and prepare launchers for shipment, ship launchers to range, installation, checkout, and
certification, remove and pack launcher for shipment to WFF or alternate location.
- NSROC shall be able to track labor and material costs for each effort under this work order.
NSROC shall add the capability to perform acceptance and qualification thermal vibration and shock testing to the Wallops testing
T&E Facility and_environmentf_il lab facilities for all non—ordnar)ge f_Iight terminatjon system (FTS)_ components. NSROC shall ‘p(o_vide the labor to
N10 Technical Ungrade design, develop, install, and test the thermal conditioning system with both of the existing vibration and shock facilities. NSROC shall
pe also procure the materials and equipment necessary to temperature condition (both hot and cold), monitor the temperature, and
maintain the required temperature within the established tolerances for all non-ordnance FTS components.
NSROC shall perform a feasibility study on next generation battery technology to recommend to SRPO a battery chemistry,
packaging, and handling/charging process that fits with the budgetary constraints and operational requirements of sounding rocket
Next payloads and vehicles. . ) .
Generation NSROC shall conduct the study s_uch that the rec_orr_]mended so_lutlon meets the _followmg_top—level requirements: .
N11 Technical Battery - The recommended battery solution shall be optimize mechanical parameters (i.e. small in size and lightweight) while providing the
— Feasibility same or better electrical requirements.
- The recommended battery solution shall have equal or better capacity than the legacy battery packs.
Study - The recommended battery solution shall meet all NASA safety requirements.
At the conclusion of the feasibility study NSROC shall present the results of the study to SRPO, NSROC, and AETD personnel along
with a cost estimate and lead time estimate for implementation of the recommended solution.
NSROC shall propose, produce (either by procurement or in-house manufacture), and flight qualify a replacement inertial measurement unit (IMU)
to replace the legacy IMU (either all or in part) used on the Sounding Rocket Program. The replacement IMU shall improve the fidelity of the
attitude solution and enhance the capabilities over the current IMU. This work order shall be performed in two phases over two contract years.
Phase 1 (contract year 3) includes the market study, requirements definition, design review, prototype assembly, fabrication of ground support
equipment (test equipment, cables, fixtures, etc.), and development of software, procedures, and documentation necessary for approval and
qualification. Phase 2 (contract year 4) includes the ground, acceptance, and flight qualification activities necessary to qualify the replacement IMU
ACS Gyro for sounding rocket science missions. At the end of the work order NSROC shall provide SRPO a replacement IMU that is fully qualified
Inertial integrated into existing attitude control systems (ACS), approved for flight, and that has all of the drawings, schematics, procedures, and test results
N12 Technical Measurement documented. NSROC-sh € € dAN eme ertiar-me ementun i AN ene
Unit (IMU

Replacement
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NSROC shall propose and implement their approach for redesigning the legacy sounding rocket capacitive discharge ignition (CDI)
systems using solid state componentry across all applications that require capacitive discharge systems. The primary goal of the work
order is to modernize, standardize, and miniaturize the legacy systems. Secondary goals of the work order are to share common parts
among all of the systems to reduce costs and to automate the fabrication process so each CDI system can be built and tested in less
time than it takes to build and test the legacy CDI systems.

NSROC shall re-design the CDI electronics such that it meets the following top-level requirements:

- The system shall no longer incorporate mechanical components (i.e. mechanical relays)

- The system design shall be flexible and expandable such that it can be used across all applications that require capacitive discharge
ignition

- The system shall be autonomous such that it does not rely on other payload support systems for power and activation, thus
maintaining the Sounding Rockets Program long-standing modular design characteristics.

At the end of the work order NSROC shall provide SRPO a capacitive discharge system that is fully qualified and approved for flight
and that has all of the drawings, schematics, procedures, and test results documented.
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Acronym List

ACES
AETD
ARRASC
CcCB
CFR
CM
Cco
COR
CWBS
DAD
DR
DRM
DRPA
EAR
FAR
FOM
FRP
GIDEP
GPS
GSE
GSFC
HAZCOM
HCS
IAGP
ISO
IT
ITAR
JIP
KWAJ
LAN
LRR
MCL
MCR
MIC
MOM
MOU
MRB
MRR
MRRM
MSDS
MTR
NASA
NPR

Agency Consolidated End-User Services

NASA Advanced Engineering Technology Directorate
Andoya-ReeketRangeAndoya Space Center, Norway

Configuration Control Board

Code of Federal Register

Configuration Management

Contracting Officer

Contracting Officer’s Representative

Contract Work Breakdown Structure

SRPO Duplicate Authority Designee

Design Review

Design Review Memorandum

Development and Routine Project Assignments

Export Administration Regulations

Federal Acquisition Regulations

Facility Operations Manager

Flight Requirements Plan

Government-Industry Data Exchange Program

Global Positioning Satellite

Ground Support Equipment

Goddard Space Flight Center

Hazard Communication

Hazard Communication Standard

Installation Accountable Government Property

International Standards Organization

Information Technology

International Traffic in Arms Regulations

Joint Implementation Plan

Kwajalein

Local Area Network

Launch Readiness Review

Mission Complexity Level

Mission Closeout Report

Mission Initiation Conference

SRPO Mission Oversight Monitor

Memorandum of Understanding

Material Review Board

Mission Readiness Review

Mission Readiness Review Memorandum

Materials Safety Data Sheet

Mission Telemetry Requirements

National Aeronautics and Space Administration

NASA Procedural Requirements
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NSROC Il
NSRP
OSHA
(ORN)
PFRR
PIR
RDM
RDMM
RSDP
RSM
SNI
SOwW
SVAL
TPIF
VAB
WFF
WO
WOCR
WSMR
WSTF
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NASA FAR Supplement

NASA Sounding Rocket Operations Contract 111
NASA Sounding Rockets Program
Occupational Safety and Health Administration
Occupational Safety Supervisor

Poker Flat Research Range in Fairbanks, Alaska
Pre-Integration Review

Requirements Definition Meeting

Requirements Definition Meeting Memorandum
Range Safety Data Package

Range Safety Manual

San Nicholas Island

Statement of Work

Svalbard, Norway

Technical Performance Incentive Fee

Vehicle Assembly Building (WSMR facility)
Wallops Flight Facility

Work Order

Well Organized Central Repository

White Sands Missile Range (ARMY)

White Sands Test Facility (NASA)
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